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A.
CONSTRUCTION           

COST ESTIMATE:
$ Base Estimate From CES

B.
ENGINEERING AND 

INSPECTION (E & I):
$ Base Estimate (A)  x 5 %

C. CONTINGENCY: $ Base Estimate (A) +  E & I (B) x 8 %

See % Table in "Risk Based Cost 

Estimation" Memo

D.
TOTAL LIQUID AC 

ADJUSTMENT:
$  Total From Liquid AC Spreadsheet

E. CONSTRUCTION TOTAL: $ (A + B + C + D = E)

ATTACHMENTS:

Detailed Cost Estimate Printout From TRAQS

Liquid AC Adjustment Spreadsheet

CONTINGENCY SUMMARY

REIMBURSABLE COST

11,104,162.63 

                555,208.13 

 $                                                                                            -   TOTAL

UTILITY OWNER

REIMBURSABLE UTILTY COSTS

          12,613,394.78 

21,274.36

                932,749.66 
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                                                        STATE HIGHWAY AGENCY

DATE  : 03/11/2016

PAGE  : 1

                                                        JOB ESTIMATE REPORT

====================================================================================================================================

  JOB NUMBER : 0009400                 SPEC YEAR: 13

  DESCRIPTION: BUFORD HWY/SR 13 FROM AFTON LN TO SHALLOWFORD TERR - PH II

                                                    COST GROUPS FOR JOB 0009400

  COST GROUP  DESCRIPTION                                                      QUANTITY          PRICE        AMOUNT  ACTIVE?

  -----------------------------------------------------------------------------------------------------------------------------

  MISC        MISCELLANEOUS (LS)                                                  1.000  1036659.78000      1036659.78  Y

  -----------------------------------------------------------------------------------------------------------------------------

  ACTIVE COST GROUP TOTAL                                                                                   1036659.78

  INFLATED COST GROUP TOTAL                                                                                 1036659.78

                                                       ITEMS FOR JOB 0009400

  LINE  ITEM           ALT   UNITS   DESCRIPTION                                             QUANTITY          PRICE        AMOUNT

  ----------------------------------------------------------------------------------------------------------------------------------

  0005  150-1000             LS      TRAFFIC CONTROL - PI# 0009400                              1.000     1000000.00      1000000.00

  0010  210-0100             LS      GRADING COMPLETE - PI# 0009400                             1.000     1000000.00      1000000.00

  0020  310-1101             TN      GR AGGR BASE CRS, INCL MATL                             3940.000          29.34       115636.79

  0025  318-3000             TN      AGGR SURF CRS                                           2410.000          21.35        51454.92

  0030  402-3130             TN      RECYL AC 12.5MM SP,GP2,BM&HL                            1010.000          94.65        95598.36

  0035  402-3190             TN      RECYL  AC 19 MM SP,GP 1 OR 2 ,INC BM&HL                  680.000          89.32        60741.90

  0040  413-1200             GL      NON-TRACKING EMULSIFIED TACK COAT                        315.000           3.00          945.00

  0045  441-0016             SY      DRIVEWAY CONCRETE, 6 IN TK                               975.000          40.13        39134.89

  0050  441-0104             SY      CONC SIDEWALK, 4 IN                                    17000.000          28.46       483862.50

  0055  441-0108             SY      CONC SIDEWALK, 8 IN                                      350.000          60.20        21071.83

  0065  441-0748             SY      CONC MEDIAN, 6 IN                                       3575.000          48.24       172463.11

  0070  441-4030             SY      CONC VALLEY GUTTER, 8 IN                                3500.000          47.73       167069.32

  0075  441-5002             LF      CONC HEADER CURB, 6, TP 2                              27340.000          10.56       288949.35

  0078  441-5003             LF      CONC HEADER CURB, 8, TP 3                               1000.000          15.02        15020.98

  0079  441-5004             LF      CONC HEADER CURB, 10, TP 4                               580.000          15.00         8700.00

  0080  441-5057             LF      CONC DWL INT CURB, TP 7,DOWELS                          8100.000          13.00       105300.00

  0085  441-6012             LF      CONC CURB & GUTTER/  6X24TP2                            5750.000          14.50        83401.34

  0090  441-6022             LF      CONC CURB & GUTTER,  6X30TP2                             400.000          32.03        12812.32

  0095  441-6718             LF      CONC CURB & GUTTER,6X24,TP 7                             150.000          18.00         2700.00

  0100  444-1000             LF      SAWED JTS IN EXIST PVMTS - PCC                           500.000           4.44         2224.87

  0115  500-3110             LF      CLASS A CONCRETE, TYPE P1, RETAINING                     860.000         461.76       397121.60

                                     WAL

  0120  500-3115             LF      CLASS A CONCRETE, TYPE P2, RETAINING                     460.000         617.36       283988.32

                                     WAL

  0125  500-3201             CY      CL B CONC, RET WALL                                     1040.000         739.38       768960.78
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  0130  500-9999             CY      CL B CONC,BASE OR PVMT WIDEN                            1020.000         213.41       217687.65

  0140  515-2020             LF      GALV STEEL PIPE HDRAIL,2,ROUD                           3260.000          34.42       112237.99

  0145  550-1180             LF      STM DR PIPE 18,H 1-10                                   1750.000          45.98        80475.97

  0150  550-1240             LF      STM DR PIPE 24,H 1-10                                     50.000          71.90         3595.48

  0155  550-1300             LF      STM DR PIPE 30,H 1-10                                     50.000          67.97         3398.80

  0160  550-1360             LF      STM DR PIPE 36,H 1-10                                     50.000          88.16         4408.47

  0164  550-2180             LF      SIDE DR PIPE 18,H 1-10                                   130.000          34.38         4469.67

  0165  603-2182             SY      STN DUMPED RIP RAP, TP 3, 24                             100.000          49.76         4976.15

                                                        STATE HIGHWAY AGENCY

DATE  : 03/11/2016

PAGE  : 2

                                                        JOB ESTIMATE REPORT

====================================================================================================================================

  0170  603-7000             SY      PLASTIC FILTER FABRIC                                    100.000           5.02          502.17

  0173  610-6515             EA      REM HIGHWAY SIGN, STD                                      4.000          91.46          365.87

  0174  611-3000             EA      RECONSTR CATCH BASIN, GROUP 1                             21.000        2098.97        44078.45

  0175  611-5360             EA      RESET HIGHWAY SIGN                                         4.000         124.97          499.90

  0180  611-8000             EA      ADJUST CATCH BASIN TO GRADE                               61.000        1770.00       107970.00

  0185  611-8040             EA      ADJUST DROP INLET TO GRADE                                 3.000         927.42         2782.27

  0190  611-8050             EA      ADJUST MANHOLE TO GRADE                                    3.000        1047.96         3143.91

  0194  611-8140             EA      ADJUST WATER VALVE BX TO GRADE                             5.000         351.98         1759.93

  0195  620-0100             LF      TEMP BARRIER, METHOD NO. 1                               110.000          37.16         4087.87

  0199  627-1000             SF      MSE WALL FACE, 0 - 10 FT HT, WALL NO -                  2250.000          42.64        95954.18

                                     1

  0200  627-1160             LF      TRAFFIC BARRIER H, WALL NO - 1                          2250.000         211.79       476536.73

  0205  634-1200             EA      RIGHT OF WAY MARKERS                                     125.000         113.00        14125.76

  0210  641-1100             LF      GUARDRAIL, TP T                                         1175.000          42.67        50142.42

  0215  641-1200             LF      GUARDRAIL, TP W                                          695.000          20.19        14038.50

  0220  641-5001             EA      GUARDRAIL ANCHORAGE, TP 1                                 15.000         938.39        14076.00

  0225  641-5012             EA      GUARDRAIL ANCHORAGE, TP 12                                10.000        2102.63        21026.35

  0229  643-1152             LF      CH LK FEN,ZC COAT,  6',  9 GA                            360.000          35.00        12602.56

  0230  643-8200             LF      BARRIER FENCE (ORANGE), 4 FT                            1050.000           1.74         1837.30

  0235  668-1100             EA      CATCH BASIN, GP 1                                         25.000        2458.77        61469.36

  0240  668-1110             LF      CATCH BASIN, GP 1, ADDL DEPTH                             15.000         219.37         3290.58

  0245  668-2100             EA      DROP INLET, GP 1                                           3.000        1921.97         5765.91

  0250  668-2110             LF      DROP INLET, GP 1, ADDL DEPTH                               2.000         220.20          440.42

  0255  668-4300             EA      STORM SEW MANHOLE, TP 1                                    2.000        2052.94         4105.89

  0260  668-4311             LF      ST SEW MANHOLE,TP 1,A DEP,CL 1                             2.000         247.63          495.27

  0265  668-5000             EA      JUNCTION BOX                                               2.000        1812.31         3624.63

  0275  668-7018             EA      DRAIN INLET, 18 IN                                         5.000        1915.00         9575.00

  0280  670-4000             EA      FIRE HYDRANT                                              17.000        3945.16        67067.81

  0284  670-9730             EA      RELOCATE X WATER METER,INC BOX                             8.000         876.22         7009.78

  0285  163-0232             AC      TEMPORARY GRASSING                                         1.500         702.34         1053.51

  0290  163-0240             TN      MULCH                                                    310.000         215.02        66656.53

  0295  163-0300             EA      CONSTRUCTION EXIT                                          3.000        1414.94         4244.84

  0300  163-0529             LF      CNST/REM TEMP SED BAR OR BLD STRW CK DM                 1630.000           4.31         7032.78

  0305  163-0550             EA      CONS & REM INLET SEDIMENT TRAP                           123.000         128.08        15754.95

  0310  165-0030             LF      MAINT OF TEMP SILT FENCE, TP C                         17250.000           0.47         8234.81

  0315  165-0071             LF      MAINT OF SEDIMENT BARRIER - BALED STRAW                  815.000           0.45          366.77
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  0320  165-0101             EA      MAINT OF CONST EXIT                                        6.000         659.56         3957.37

  0325  165-0105             EA      MAINT OF INLET SEDIMENT TRAP                             123.000          54.93         6756.82

  0330  167-1000             EA      WATER QUALITY MONITORING AND SAMPLING                      6.000         221.60         1329.60

  0335  167-1500             MO      WATER QUALITY INSPECTIONS                                 18.000         399.02         7182.51

  0340  171-0030             LF      TEMPORARY SILT FENCE, TYPE C                           34500.000           2.91       100485.39

  0345  700-6910             AC      PERMANENT GRASSING                                         3.000         991.68         2975.06

  0350  700-7000             TN      AGRICULTURAL LIME                                          9.000         100.30          902.72

  0355  700-8000             TN      FERTILIZER MIXED GRADE                                     3.000         613.00         1839.03

  0360  700-8100             LB      FERTILIZER NITROGEN CONTENT                              150.000           3.45          518.49

  0365  700-9300             SY      SOD                                                    14000.000           6.33        88745.86

  0370  716-2000             SY      EROSION CONTROL MATS, SLOPES                            4960.000           1.09         5410.72

  0375  636-1020             SF      HWY SGN,TP1MAT,REFL SH TP3                               430.000          14.53         6252.01

  0380  636-1029             SF      HWY SGN,TP2 MATL,REFL SH TP 3                            115.000          17.48         2010.48

  0385  636-1045             SF      HWY SGN,TP2,REFL SH TP 11                               1030.000          18.00        18540.00

  0390  636-2070             LF      GALV STEEL POSTS, TP 7                                  2215.000           6.40        14176.00

                                                        STATE HIGHWAY AGENCY

DATE  : 03/11/2016
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  0395  636-2080             LF      GALV STEEL POSTS, TP 8                                   445.000           9.34         4157.14

  0400  636-2090             LF      GALV STEEL POSTS, TP 9                                   195.000           8.12         1583.58

  0405  639-2002             LF      STEEL WIRE STRAND CABLE, 3/8                             220.000           8.42         1853.11

  0410  639-4003             EA      STRAIN POLE, TP III                                        2.000        6895.79        13791.59

  0415  653-1501             LF      THERMO SOLID TRAF ST 5 IN, WHI                           610.000           0.81          494.59

  0420  653-1704             LF      THERM SOLID TRAF STRIPE,24,WH                           1750.000           5.96        10435.58

  0425  653-2501             LM      THERMO SOLID TRAF ST, 5 IN, WH                             5.200        1790.19         9309.04

  0430  653-2502             LM      THERMO SOLID TRAF ST, 5 IN YE                              1.600        1738.25         2781.20

  0435  653-2804             LM      THERM SOLID TRAF STRIPE, 8,WH                              2.400        8370.00        20088.00

  0440  653-6004             SY      THERM TRAF STRIPING, WHITE                               140.000           3.70          518.39

  0445  653-6006             SY      THERM TRAF STRIPING, YELLOW                              390.000           3.55         1385.06

  0450  639-3014             EA      STEEL STR POLE,TP 4,LUMIN ARM 45' MAST                     8.000       13627.91       109023.35

                                     ARM

  0455  639-4004             EA      STRAIN POLE, TP IV                                        20.000        7648.78       152975.71

  0460  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 1                            1.000       45000.00        45000.00

  0461  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 2                            1.000       45000.00        45000.00

  0462  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 3                            1.000       45000.00        45000.00

  0463  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 4                            1.000       80000.00        80000.00

  0464  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 5                            1.000       80000.00        80000.00

  0465  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 6                            1.000       80000.00        80000.00

  0466  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 7                            1.000       80000.00        80000.00

  0467  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 8                            1.000       80000.00        80000.00

  0468  647-1000             LS      TRAF SIGNAL INSTALLATION NO - 9                            1.000       45000.00        45000.00

  0470  682-6233             LF      CONDUIT, NONMETL, TP 3, 2 IN                            1125.000           2.10         2362.50

  0475  682-9950             LF      DIRECTIONAL BORE - 3 IN                                  800.000           8.10         6480.00

  0480  682-9950             LF      DIRECTIONAL BORE - 5 IN                                  300.000          10.80         3240.00

  0485  681-4120             EA      LT STD, 12' MH, POST TOP                                 328.000        2625.00       861000.00

  0490  681-6311             EA      LUMINAIRE, TP 3, 110 W, LED                              328.000        2376.00       779328.00
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  0495  682-1406             LF      CABLE, TP XHHW, AWG NO 6                               31163.000           1.43        44563.09

  0500  682-1408             LF      CABLE, TP XHHW, AWG NO 2                               62325.000           1.92       119664.00

  0505  682-6222             LF      CONDUIT, NONMETL, TP 2, 2 IN                           30912.000           6.75       208656.00

  0510  682-6225             LF      CONDUIT, NONMETL, TP 2, 2 1/2 IN                         276.000           8.15         2249.40

  0515  682-9000             LS      MAIN SVC PICK UP POINT 1                                   1.000        8994.55         8994.55

  0520  682-9000             LS      MAIN SVC PICK UP POINT 2                                   1.000        8994.55         8994.55

  0525  682-9000             LS      MAIN SVC PICK UP POINT 3                                   1.000        8994.55         8994.55

  0530  682-9000             LS      MAIN SVC PICK UP POINT 4                                   1.000        8994.55         8994.55

  0535  682-9000             LS      MAIN SVC PICK UP POINT 5                                   1.000        8994.55         8994.55

  0540  682-9000             LS      MAIN SVC PICK UP POINT 6                                   1.000        8994.55         8994.55

  0545  682-9000             LS      MAIN SVC PICK UP POINT 7                                   1.000        8994.55         8994.55

  0550  682-9000             LS      MAIN SVC PICK UP POINT 8                                   1.000        8994.55         8994.55

  0555  682-9022             EA      ELEC JCT BX,REF PLASTIC MORTAR                            23.000         657.15        15114.45

  0560  682-9950             LF      DIRECTIONAL BORE - 2 IN                                 7084.000           6.11        43283.24

  ----------------------------------------------------------------------------------------------------------------------------------

  ITEM TOTAL                                                                                                             10067502.83

  INFLATED ITEM TOTAL                                                                                                    10067502.83

  TOTALS FOR JOB 0009400

  ----------------------------------------------------------------------------------------------------------------------------------

  ESTIMATED COST:                                                                                                        11104162.63

  CONTINGENCY PERCENT (  0.0 ):                                                                                                 0.00

  ESTIMATED TOTAL:                                                                                                       11104162.63

  ----------------------------------------------------------------------------------------------------------------------------------
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PROJ. NO. CALL NO.

P.I. NO. 

DATE

INDEX (TYPE) DATE INDEX Link to Fuel and AC Index:

REG. UNLEADED Nov-15 2.054$         

DIESEL 2.430$         

LIQUID AC 413.00$      

LIQUID AC  ADJUSTMENTS

PA=[((APM-APL)/APL)]xTMTxAPL

Asphalt

Price Adjustment (PA) 20939.1 20,939.10$                    

Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 660.80$              

Monthly Asphalt Cement Price month project let (APL) 413.00$              

Total Monthly Tonnage of asphalt cement (TMT) 84.5

ASPHALT Tons %AC  AC ton

Leveling 5.0% 0

12.5 OGFC 5.0% 0

12.5 mm 1010 5.0% 50.5

9.5 mm SP 5.0% 0

25 mm SP 5.0% 0

19 mm SP 680 5.0% 34

1690 84.5

BITUMINOUS TACK COAT

Price Adjustment (PA) 335.26$             335.26$                         

Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 660.80$              

Monthly Asphalt Cement Price month project let (APL) 413.00$              

Total Monthly Tonnage of asphalt cement (TMT) 1.35295679

Bitum Tack

Gals gals/ton tons

315 232.8234 1.35295679

BITUMINOUS TACK COAT (surface treatment)

Price Adjustment (PA) 0 -$                                

Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 660.80$              

Monthly Asphalt Cement Price month project let (APL) 413.00$              

Total Monthly Tonnage of asphalt cement (TMT) 0

Bitum Tack SY Gals/SY Gals gals/ton tons

Single Surf. Trmt. 0.20 0 232.8234 0

Double Surf.Trmt. 0.44 0 232.8234 0

Triple Surf. Trmt 0.71 0 232.8234 0

0

TOTAL LIQUID AC ADJUSTMENT 21,274.36$                    

0009400

11/4/2015

http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx



GEORGIA DEPARTMENT OF TRANSPORTATION

PRELIMINARY ROW COST ESTIMATE SUMMARY

Date: 12/7/2015 Project: 0009400

Revised: County: Dekalb County

PI: 0009400

Description: Buford Highway/SR 13 Afton Lane to Shallowford

Project Termini: Buford Highway/SR 13 Afton Lane to Shallowford

Existing ROW: Varies

Parcels: 90 Required ROW: Varies

$2,518,192.50

Proximity Damage $200,000.00

Consequential Damage $365,000.00

Cost to Cures $265,000.00

Trade Fixtures $0.00

Improvements $145,000.00

$497,500.00

$585,750.00

$180,000.00

$0.00

$757,500.00

$4,538,942.50

$4,539,000.00

Preparation Credits Hours Signature

Prepared By: CG#: (DATE)

Approved By: CG#: (DATE)

NOTE: No Market Appreciation is included in this Preliminary Cost Estimate  

Land and Improvements

Valuation Services

Legal Services

Relocation

Demolition

Administrative

TOTAL ESTIMATED COSTS

TOTAL ESTIMATED COSTS (ROUNDED)

allsop

286999

286999

12/07/2015

12/07/2015



FACILITY OWNER REIMBURSABLE
NON-

REIMBURSABLE
$0.00

Georgia Power Company $1,500,000.00 $1,500,000.00

 Georgia Power Transmission $300,000.00 $300,000.00

DeKalb Department of Watershed 

Management 
$730,000.00 $730,000.00

AT&T Communication $659,000.00 $659,000.00

Comcast Cable $659,000.00 $659,000.00

Atlanta Gas Light Company $660,000.00 $660,000.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

TOTAL $300,000.00 $4,208,000.00 $4,508,000.00

This estimate is based upon the current information. We will provide an updated estimate when the plans are further 

developed.  

If you have any questions, please contact __Wade Woodard____ at 770-986-1117 

KSZ/NF/SW/WW 

Cc: Jan Phelps, State Utilities Engineer 

DEPARTMENT OF TRANSPORTATION 

STATE OF GEORGIA 

_____________ 

 
INTER-DEPARTMENT CORRESPONDENCE 

   
FROM: Nicholas Fields                                                                                                     DATE: November 9, 2015 
              District Utilities Engineer   
         
TO: Bobby Hilliard, State Program Delivery Engineer 
        Xavier James, Project Manager        
 
SUBJECT:  PRELIMINARY UTILITY COST ESTIMATE  

SR 13/ BUFORD HWY @ AFTON LANE TO SHALLOWFORN TERRACE 

 DEKALB COUNTY P.I. 0009400 

As requested by your office, we are furnishing you with a Preliminary Cost Estimate for each utility with                     

facilities potentially located with the project limits.  

Page 1 of 1
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Crash Summaries 

  



Rear-

End

Side-

swipe
Angle

Head-

on

Struck 

Object Run Off
Other Total

2003 71 24 55 3 14 167 77 0 4

2004 62 20 40 6 7 135 74 1 4

2005 94 21 83 6 11 215 112 2 3

2006 74 20 55 5 14 168 62 0 4

2007 70 21 40 4 7 142 60 0 3

2008 57 24 42 8 12 143 59 0 2

2009 35 18 43 7 5 108 50 0 3

2010 28 16 42 3 7 96 41 2 2

2011 56 19 43 6 12 136 71 2 1

2012 43 15 39 7 7 111 33 0 1

2013 43 27 99 5 13 187 46 0 2

Totals 633 225 581 60 109 1608 685 7 29

 * Pedestrians include bicycle and pedestrian traffic.

Accidents

Year Injury Fatality
Pedestrians* 

Involved

P.I. No. 0009400 - SR 13/Buford Highway from Afton Lane to Shallowford Terrace

Accident History
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Traffic Diagrams 
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10-1
SHALLOWFORD TERRACE-PHASE II

SR 13 FROM AFTON LANE TO 

DEKALB COUNTY

P.I.# 0009400
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DATE: JAN. 2015                            
ADT PROJECTIONS

DESIGN TRAFFIC

DATE: 1/2015
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COMB.T. = 0.5%

S.U.T. = 4.0%

24-HR.T. = 4.5%

SR 13/BUFORD HWY.
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Location:  

 

As illustrated on the cover sheet, the location for the proposed pedestrian hybrid beacon is along State Route 

13 (Buford Highway) approximately 1,820 feet north of Afton Lane, in DeKalb County, GA.  This area is 

characterized as predominately residential consisting of numerous multi-family dwelling units that generate 

a considerable amount of pedestrian traffic.  The proposed pedestrian hybrid beacon would be located within 

close proximity to the driveway for the “Marquis Gardens Apartment Homes”.  There are two MARTA bus 

stops that are also within walking distance of the proposed location that have a high transit ridership serving MARTA 

bus route 39.       

 

Reason for the Investigation: 

 

This pedestrian hybrid beacon is to be installed as part of a GDOT Project, P.I. No. 0009400.  The “purpose 

of” and “need for” this GDOT transportation project is for pedestrian safety along Buford Highway, from 

Afton Lane to Shallowford Terrace.  Currently, between Afton Lane and Shallowford Terrace, numerous 

pedestrians cross Buford Highway to access a variety of residential, retail and office establishments.  The 

placement of a pedestrian hybrid beacon at this location will work to provide an additional safe location for 

pedestrians to cross Buford Highway. 

 

Description of the Intersection: 

 

Buford Highway is classified as a principal urban arterial at this location with an existing typical section that 

consists of six 11-foot travel lanes, three in each direction, with a continuous two-way center left-turn lane.  

A raised concrete median has been proposed at this location to serve as pedestrian refuge.  The proposed 

mid-block pedestrian crossing would be located between two signalized intersections that are located 

approximately 1.20 miles apart; therefore, this mid-block crossing would serve those pedestrians traveling to 

and from the MARTA bus stops along each side of Buford Highway that serve the numerous multi-family 

apartment complexes located within the study area. Lighting conditions along this portion of Buford 

Highway consist of minimal street level lighting, and the existing sidewalks are not well maintained and are 

not continuous, as frequent large gaps in the sidewalk system occur within this project area; this becomes 

evident with “worn” footpaths along each side of Buford Highway. 
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Traffic Volumes in Vehicles per Day (vpd): 

 

Latest year percent trucks: Not Available 

Latest year 24 hour percent trucks: Not Available 

 

24-Hour Machine Tube Counts that were collected on March 25
th

, 2014 are provided as an attachment to 

this report. 

 

 

Existing Traffic Control:  

 

Buford Highway is not controlled at this proposed pedestrian hybrid beacon location. 

 

Vehicular Speeds: 

 

The posted speed limit along Buford Highway is 45 mph. 

 

Pedestrian Movements: 

 

 The east and west sides of Buford Highway at the proposed location mainly consists of multi-family 

dwelling units.  Sidewalks along this portion of Buford Highway are not continuous. 

 Pedestrian observations were conducted on December 4
th

, 2014, between the hours of 6:00 a.m. and 

8:00 p.m.  During this fourteen hour period, there was approximately 300 pedestrians observed 

crossing Buford Highway. 
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Other Modes of Transportation Present: 

 

Transit bus service is provided by MARTA for pedestrians within this project corridor.  Specifically, 

MARTA Bus Route #39 serves the Doraville Rail Station and the Lindbergh Rail Station along Buford 

Highway.  Within the immediate vicinity of this proposed mid-block crossing location there are two 

MARTA bus stop locations serving bus route #39.  One of these bus stop locations is for buses traveling 

southbound along Buford Highway, while the remaining location is for buses traveling northbound.  

Additional transit services can be reached at each of the rail stations through partner systems that have been 

established between the Georgia Regional Transportation Authority, Gwinnett County Transit, Cobb 

Community Transit and Clayton County Transit. 

 

Delay: 

 

No significant delays are expected to occur as a result of the placement of a pedestrian hybrid beacon at this 

location. 

 

Parking: 

 

No parking activity was observed or is expected to occur at the proposed location for the pedestrian hybrid 

beacon. 

 

Accident History: 

 

For the purposes of this analysis, accidents that occurred between Afton Lane and Shallowford Terrace were 

evaluated.  Accidents were reviewed for the years 2003 to 2013.  There have been a total of 1,608 collisions 

within the study corridor, 29 of which involved pedestrians.  The pedestrian collisions resulted in 35 injuries 

and three fatalities.  It is expected that additional protected pedestrian crossings within the study corridor 

would work to prevent the number of pedestrian collisions.  The types of collisions within the study corridor 

are summarized in Table 1 and a collision diagram for the pedestrian accidents is provided as an attachment 

to this report.  A detailed review of the accident data indicates that four of these pedestrian collisions were 

within the immediate vicinity of the proposed location for the pedestrian hybrid beacon.  These collisions 

resulted in six injuries and one fatality.
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Table 1 

Accident History 

Year 

Accidents 

Injury Fatal 

Pedestrians 

Involved Rear-

end 

Side-

swipe 

Angle Head-

on 

Struck 

Object 

Run 

off 

Other Total 

2003 71 24 55 3   14 167 77 0 4 

2004 62 20 40 6   7 135 74 1 4 

2005 94 21 83 6   11 215 112 2 3 

2006 74 20 55 5   14 168 62 0 4 

2007 70 21 40 4   7 142 60 0 3 

2008 57 24 42 8   12 143 59 0 2 

2009 35 18 43 7   5 108 50 0 3 

2010 28 16 42 3   7 96 41 2 2 

2011 56 19 43 6   12 136 71 2 1 

2012 43 15 39 7   7 111 33 0 1 

2013 43 27 99 5   13 187 46 0 2 

Totals: 633 225 581 60   109 1608 685 7 29 

*Pedestrians include bicycle and pedestrian traffic. 
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Adjacent Signalized Intersections: 

 

There is a traffic signal located at the intersection of Buford Highway @ Briarwood Road, approximately 

3,520 feet south of the subject location.  There is an additional traffic signal located at the intersection of 

Buford Highway @ Clairmont Terrace, approximately 2,615 feet north of the subject location. 

 

Warrant Analysis: 

 

Guidelines used to justify the placement of a pedestrian hybrid beacon were taken from the Manual on 

Uniform Traffic Control Devices (MUTCD) 2009 edition, Chapter 4F.  A pedestrian hybrid beacon may be 

considered for installation to facilitate pedestrian crossings at locations that do not meet traffic signal 

warrants.  Criteria from the MUTCD, 2009 edition for roadway facilities that operate in excess of 35 mph 

were utilized for this analysis.  The need for a pedestrian hybrid beacon should be considered when the 

number of vehicles per hour (total of both approaches) and the corresponding total of all pedestrians 

crossing the major street for a one hour period (any four consecutive 15-minute periods) exceed the plotted 

curve on Figure 4F-2 that represents the length of the subject crosswalk.  The placement of a pedestrian 

hybrid beacon should consider the major street volumes, speeds, widths and gaps in conjunction with 

pedestrian volumes, walking speeds and delay. 

 

In order to evaluate the proposed location for the placement of a pedestrian hybrid beacon, typical weekday 

pedestrian activity between the hours of 6:00 AM and 8:00 PM were observed on December 4
th

, 2014.  

Corresponding traffic data was also collected for the proposed pedestrian hybrid beacon on March 25
th

, 

2014.  These data are illustrated in Table 2 and have revealed that during a typical weekday nearly 300 

pedestrians cross Buford Highway.  These pedestrian crossings were evaluated for one-hour periods using 

any four consecutive 15-minute time periods available.  These data have indicated that a pedestrian hybrid 

beacon would be justified at the proposed location because the number of pedestrians per hour repeatedly 

exceeds the lower threshold volume of twenty (20) pedestrians per hour.  The time periods that 

comprehensively satisfy the conditions for a pedestrian hybrid beacon are summarized in Table 3.  The 

results of this analysis are illustrated on Figure 1.   
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Table 2 

Hourly Pedestrian Movements (Location #2) 

Vicinity of Vale North Condominiums and Royale Apartments 

Time Vehicles Per Hour Pedestrians Per Hour 

6:00-7:00 AM 560 25 

7:00-8:00 AM 1,319 31 

8:00-9:00 AM 1,673 20 

9:00-10:00 AM 1,240 22 

10:00-11:00 AM 1,039 10 

11:00-12:00 PM 1,299 8 

12:00-1:00 PM 1,661 10 

1:00-2:00 PM 1,560 19 

2:00-3:00 PM 1,496 29 

3:00-4:00 PM 1,674 21 

4:00-5:00 PM 1,931 37 

5:00-6:00 PM 2,277 32 

6:00-7:00 PM 2,001 7 

7:00-8:00 PM 1,642 23 

*This table reflects the counts that were conducted in the vicinity 

of Valley North Condominiums and Royale Apartments along SR 

13. 
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Table 3 

Warranted Conditions (Location #2) 

Vicinity of Vale North Condominiums and Royale Apartments 

Baseline for 72 ft (4F-2) 

TIME VPH (SR 13) PPH (SR 13) CONDITION VPH PPH 

500 25 6:00-7:00 AM 560 25 MET 

500 25 6:15-7:15 AM 670 26 MET 

750 20 6:30-7:30 AM 844 24 MET 

1000 20 6:45-7:45 AM 1056 29 MET 

1250 20 7:00-8:00 AM 1319 31 MET 

1500 20 7:15-8:15 AM 1537 32 MET 

1500 20 7:30-8:30 AM 1669 28 MET 

1500 20 7:45-8:45 AM 1737 23 MET 

1500 20 8:00-9:00 AM 1673 20 MET 

1250 20 8:30-9:30 AM 1385 24 MET 

1250 20 8:45-9:45 AM 1294 20 MET 

1000 20 9:00-10:00 AM 1240 22 MET 

1250 20 1:15-2:15 PM 1468 22 MET 

1250 20 1:30-2:30 PM 1459 27 MET 

1250 20 1:45-2:45 PM 1401 26 MET 

1250 20 2:00-3:00 PM 1496 29 MET 

1500 20 2:15-3:15 PM 1540 25 MET 

1500 20 2:30-3:30 PM 1592 23 MET 

1500 20 3:45-4:45 PM 1704 20 MET 

1500 20 3:00-4:00 PM 1674 21 MET 

1500 20 3:15-4:15 PM 1749 26 MET 

1750 20 3:30-4:30 PM 1786 34 MET 

1750 20 3:45-4:45 PM 1874 40 MET 

1750 20 4:00-5:00 PM 1931 37 MET 

2000 20 4:15-5:15 PM 2034 41 MET 

2000 20 4:30-5:30 PM 2155 37 MET 

2000 20 4:45-5:45 PM 2206 36 MET 

2000 20 5:00-6:00 PM 2277 32 MET 

2000 20 5:15-6:15 PM 2248 24 MET 

1500 20 7:00-8:00 PM 1642 23 MET 

*This table illustrates the hours met from the conducted counts. 
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Guidelines for the Installation of Pedestrian Hybrid Beacons on High
 

  
 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Roundabout 

 

As per GDOT Policy 4A-2, this portion of Buford Highway has been considered to determine if a 

roundabout will perform acceptably at a minor street approach within close proximity to the proposed 

pedestrian hybrid beacon.  The analysis indicates that the pr

proximity to the driveway for the 

at this location are anticipated to remain too low for the placement of a traffic signal.  Additionally, it 

would be expected that the percent of traffic on State Route 13 would exceed 90 percent of the total 

traffic entering the intersection within close proximity to the proposed pedestrian hybrid beacon.  

Therefore, it was determined that a roundabout at this location 

acceptably at any nearby intersection.
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Guidelines for the Installation of Pedestrian Hybrid Beacons on High-Speed Roadways
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Recommendations: 

 

A number of issues that included residential and non-residential land uses, transit ridership and observed 

pedestrian crossings worked to establish the location of this proposed pedestrian hybrid beacon.  The area 

to be served by this pedestrian hybrid beacon experiences a high volume of pedestrian activity due to the 

presence of large multi-family complexes to the east and west of Buford Highway and the non-residential 

destinations between the traffic signals along Buford Highway at Briarwood Road and Clairmont Terrace. 

The proposed location may also work to reverse the history of pedestrian accidents, injuries and deaths 

within the corridor. 

 

In order to maximize the utilization of the proposed pedestrian hybrid beacon, the location was selected at a 

location where a high number of pedestrians were observed crossing Buford Highway.  The proposed 

pedestrian hybrid beacon is approximately 1,820 feet north of Afton Lane and approximately 2,615 feet 

south of the nearest signalized intersection along Buford Highway at Clairmont Terrace. 

 

The location of the proposed pedestrian hybrid beacon does not meet the guidance provided in section 

4F.02.04.A of the MUTCD, 2009 edition: “The pedestrian hybrid beacon should be installed at least 100 

feet from side streets or driveways that are controlled by STOP or YIELD signs”. There are numerous 

driveways within close proximity to the proposed location of the pedestrian hybrid beacon; therefore, due 

to the number of existing driveways, it was not possible to meet the guidance for a 100’ offset from 

driveways. It is recommended that the proposed location remain as proposed even though this location is 

not in accordance with the suggested 100-foot guidance.  Furthermore, it is recommended that a signal 

permit be issued for the installation of a pedestrian hybrid beacon along Buford Highway, approximately 

1,820 feet north of Afton Lane.  Criteria from the MUTCD, 2009 edition, chapter 4F, for roadway facilities 

that operate in excess of 35 mph were satisfied for this analysis. 
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RECOMMENDED BY:    

District Traffic Engineer 
 

 
 

RECOMMENDED BY:    

State Traffic Engineer 
 

 
 

APPROVED BY:    

Director of Operations 

DATE:                    

DATE:                    

DATE:                    
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Traffic Engineering Report Appendix 

 

• Sketch of the present intersection. 

• Sketch of the proposed intersection. 

• Traffic Count Summary Sheets. 

• Collision Diagram. 

 



 

 



 

 



 

 

Twenty-Four Hour Traffic Count

Location: Buford Hwy, north of Highland Knolls and south of Drew Valley Rd

Hour 1st 2nd 3rd 4th Total

Ending Northbound Southbound Northbound Southbound Northbound Southbound Northbound Southbound Northbound Southbound TOTAL

1:00 AM 35 68 35 42 38 38 24 21 132                169               301            

2:00 AM 16 21 23 25 19 11 10 12 68                 69                 137            

3:00 AM 13 17 10 18 16 13 15 12 54                 60                 114            

4:00 AM 15 17 22 15 26 16 24 9 87                 57                 144            

5:00 AM 32 18 76 14 47 22 27 15 182                69                 251            

6:00 AM 26 13 28 24 36 17 63 32 153                86                 239            

7:00 AM 63 42 68 65 80 72 77 93 288                272               560            

8:00 AM 97 118 134 173 149 215 156 277 536                783               1,319         

9:00 AM 141 292 135 304 146 286 126 243 548                1,125             1,673         

10:00 AM 119 191 95 179 145 196 138 177 497                743               1,240         

11:00 AM 123 152 121 147 125 113 127 131 496                543               1,039         

12:00 PM 129 135 173 169 188 168 180 157 670                629               1,299         

1:00 PM 187 171 197 227 215 216 212 236 811                850               1,661         

2:00 PM 230 197 192 215 197 172 194 163 813                747               1,560         

3:00 PM 163 172 204 194 109 202 261 191 737                759               1,496         

4:00 PM 199 180 229 221 226 197 226 196 880                794               1,674         

5:00 PM 238 216 273 214 284 227 274 205 1,069             862               1,931         

6:00 PM 306 251 368 240 313 249 298 252 1,285             992               2,277         

7:00 PM 313 215 296 235 234 222 250 236 1,093             908               2,001         

8:00 PM 235 230 211 186 182 204 192 202 820                822               1,642         

9:00 PM 196 145 152 174 168 143 147 130 663                592               1,255         

10:00 PM 114 124 105 123 91 97 69 87 379                431               810            

11:00 PM 88 91 95 92 92 63 83 71 358                317               675            

12:00 AM 58 46 57 55 37 36 32 45 184                182               366            

Total 3,136          3,122           3,299           3,351            3,163          3,195            3,205            3,193            12,803           12,861           25,664       

Twenty-Four Hour Volume: 25,664         Vehicles Per Day %  Northbound %  Southbound

A.M. Peak Hour Is From 7:45 AM TO 8:45 AM

Volume of 1,737             Is 6.8%   Of  24-Hour Volume
   

P.M. Peak Hour Is From 5:00 PM TO 6:00 PM PM Directional Distribution 56% 44%

Volume of 2,277             Is 8.9%   Of  24-Hour Volume

Machine Count Made By: Southern Traffic Services

Day-of-Week of Count: Tuesday

Date of Count: 25-Mar-14

Report Prepared By: JRA

Date Report Prepared: 16-Dec-14

Atkins

AM Directional Distribution 33% 67%
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DEPARTMENT OF TRANSPORTATION STATE 

OF GEORGIA 
 

TRAFFIC ENGINEERING REPORT 
 

For the intersection of: 

STATE ROUTE 13, south of Drew Valley Road 

In the County of DeKalb  

At Mile log: 2.66 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 
Report prepared by: Atkins 

Name: Jimmy Adams, AICP 

Title: Senior Transportation Planner 

Address: 1600 River Edge Pkwy, NW, Suite 600, Atlanta, GA 30328 

 

Telephone Number: (770) 933-0280 

E-mail Address: jimmy.adams@atkinsglobal.com 

FAX Number: (770) 933-1083 

 

 

 

                      

 

 

 

 

 

                     Date report prepared:  March 2015 
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Location:  

 

As illustrated on the cover sheet, the location for the proposed pedestrian hybrid beacon is along State Route 

13 (Buford Highway) approximately 175 feet south of Drew Valley Road, in DeKalb County, GA.  Currently, 

at this location, there are mixtures of land uses that generate pedestrian traffic, along with two MARTA bus 

stops that are also within the immediate vicinity of the proposed location that have a high transit ridership 

serving MARTA bus route 39.   

 

Reason for the Investigation: 

 

This pedestrian hybrid beacon is to be installed as part of a GDOT Project, P.I. No. 0009400.  The “purpose 

of” and “need for” this GDOT transportation project is for pedestrian safety along Buford Highway, from 

Afton Lane to Shallowford Terrace.  Currently, between Afton Lane and Shallowford Terrace, numerous 

pedestrians cross Buford Highway to access a variety of residential, retail and office establishments.  The 

placement of a pedestrian hybrid beacon at this location will work to provide an additional safe location for 

pedestrians to cross Buford Highway. 

 

Description of the Intersection: 

 

Buford Highway is classified as a principal urban arterial at this location with an existing typical section that 

consists of six 11-foot travel lanes, three in each direction, with a continuous two-way center left-turn lane.  

A raised concrete median has been proposed at this location to serve as pedestrian refuge.  The proposed mid-

block pedestrian crossing would be located between two signalized intersections that are located 

approximately 1.20 miles apart; therefore, this mid-block crossing would serve those pedestrians traveling to 

and from the MARTA bus stops along each side of Buford Highway that serve the numerous residential and 

non-residential land uses located within the study area. Lighting conditions along this portion of Buford 

Highway consist of minimal street level lighting, and the existing sidewalks are not well maintained and are 

not continuous, as frequent large gaps in the sidewalk system occur within this project area; this becomes 

evident with “worn” footpaths along each side of Buford Highway. 
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Traffic Volumes in Vehicles per Day (vpd): 

 

Latest year percent trucks: Not Available 

Latest year 24 hour percent trucks: Not Available 

 

24-Hour Machine Tube Counts that were collected on March 25th, 2014 are provided as an attachment to this 

report. 

 

 

Existing Traffic Control:  

 

Buford Highway is not controlled at this proposed pedestrian hybrid beacon location. 

 

Vehicular Speeds: 

 

The posted speed limit along Buford Highway is 45 mph. 

 

Pedestrian Movements: 

 

 The west side of Buford Highway at the proposed location mainly consists of multi-family dwelling 

units.  Sidewalks along this portion of Buford Highway are not continuous. 

 The east side of Buford Highway at the proposed location consists of both residential and non-

residential land uses.  Specifically, there are entertainment and service establishments that generate 

pedestrian activity. 

 Pedestrian observations were conducted on December 4th, 2014, between the hours of 6:00 a.m. and 

8:00 p.m.  During this fourteen hour period, there were 52 pedestrians observed crossing Buford 

Highway. 
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Other Modes of Transportation Present: 

 

Transit bus service is provided by MARTA for pedestrians within this project corridor.  Specifically, MARTA 

Bus Route #39 serves the Doraville Rail Station and the Lindbergh Rail Station along Buford Highway.  

Within the immediate vicinity of this proposed mid-block crossing location there are two MARTA bus stop 

locations serving bus route #39.  One of these bus stop locations is for buses traveling southbound along 

Buford Highway, while the remaining location is for buses traveling northbound.  Additional transit services 

can be reached at each of the rail stations through partner systems that have been established between the 

Georgia Regional Transportation Authority, Gwinnett County Transit, Cobb Community Transit and Clayton 

County Transit. 

 

Delay: 

 

No significant delays are expected to occur as a result of the placement of a pedestrian hybrid beacon at this 

location. 

 

Parking: 

 

No parking activity was observed or is expected to occur at the proposed location for the pedestrian hybrid 

beacon. 

 

Accident History: 

 

For the purposes of this analysis, accidents that occurred between Afton Lane and Shallowford Terrace were 

evaluated.  Accidents were reviewed for the years 2003 to 2013.  There have been a total of 1,608 collisions 

within the study corridor, 29 of which involved pedestrians.  The pedestrian collisions resulted in 35 injuries 

and three fatalities.  It is expected that additional protected pedestrian crossings within the study corridor 

would work to prevent the number of pedestrian collisions.  The types of collisions within the study corridor 

are summarized in Table 1 and a collision diagram for the pedestrian accidents is provided as an attachment 

to this report.  A detailed review of the accident data indicates that eight of these pedestrian collisions were 

within the immediate vicinity of the proposed location for the pedestrian hybrid beacon.  These collisions 

resulted in eleven injuries and two fatalities.  
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Table 1 

Accident History 

Year 

Accidents 

Injury Fatal 

Pedestrians 

Involved Rear-

end 

Side-

swipe 

Angle Head-

on 

Struck 

Object 

Run 

off 

Other Total 

2003 71 24 55 3   14 167 77 0 4 

2004 62 20 40 6   7 135 74 1 4 

2005 94 21 83 6   11 215 112 2 3 

2006 74 20 55 5   14 168 62 0 4 

2007 70 21 40 4   7 142 60 0 3 

2008 57 24 42 8   12 143 59 0 2 

2009 35 18 43 7   5 108 50 0 3 

2010 28 16 42 3   7 96 41 2 2 

2011 56 19 43 6   12 136 71 2 1 

2012 43 15 39 7   7 111 33 0 1 

2013 43 27 99 5   13 187 46 0 2 

Totals: 633 225 581 60   109 1608 685 7 29 

*Pedestrians include bicycle and pedestrian traffic. 
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Adjacent Signalized Intersections: 

 

There is a traffic signal located at the intersection of Buford Highway @ Briarwood Road, approximately 

4,850 feet south of the subject location.  There is an additional signal located at the intersection of Buford 

Highway @ Clairmont Terrace, approximately 1,265 feet north of the subject location. 

 

Warrant Analysis: 

 

Guidelines used to justify the placement of a pedestrian hybrid beacon were taken from the Manual on 

Uniform Traffic Control Devices (MUTCD) 2009 edition, Chapter 4F.  A pedestrian hybrid beacon may be 

considered for installation to facilitate pedestrian crossings at locations that do not meet traffic signal warrants.  

Criteria from the MUTCD, 2009 edition for roadway facilities that operate in excess of 35 mph were utilized 

for this analysis.  The need for a pedestrian hybrid beacon should be considered when the number of vehicles 

per hour (total of both approaches) and the corresponding total of all pedestrians crossing the major street for 

a one hour period (any four consecutive 15-minute periods) exceed the plotted curve on Figure 4F-2 that 

represents the length of the subject crosswalk.  The placement of a pedestrian hybrid beacon should consider 

the major street volumes, speeds, widths and gaps in conjunction with pedestrian volumes, walking speeds 

and delay. 

 

In order to evaluate the proposed location for the placement of a pedestrian hybrid beacon, typical weekday 

pedestrian activity between the hours of 6:00 AM and 8:00 PM were observed on December 4th, 2014.  

Corresponding traffic data was also collected for the proposed pedestrian hybrid beacon on March 25th, 2014.  

These data are illustrated in Table 2 and have revealed that during a typical weekday approximately 50 

pedestrians cross Buford Highway at the proposed location.  These pedestrian crossings were evaluated for 

one-hour periods using any four consecutive 15-minute time periods available.  These data have indicated that 

a pedestrian hybrid beacon would not be justified at the proposed location because the number of pedestrians 

per hour does not exceed the lower threshold volume of twenty (20) pedestrians per hour.  There were not any 

time periods that satisfy the conditions for a pedestrian hybrid beacon, which has been summarized in Table 

3.  The results of this analysis are illustrated on Figure 1. 
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Table 3 

Warranted Conditions (Location #3) 

Vicinity of Drew Valley Road and Druid Towne Apartments 

Baseline for 72 ft (4F-2) 

TIME VPH (SR 13) PPH (SR 13) CONDITION VPH PPH 

n/a n/a n/a n/a n/a NONE MET 

*This table illustrates the hours met from the conducted counts. 

 

 

Table 2 

Hourly Pedestrian Movements (Location #3) 

Vicinity of Drew Valley Road and Druid Towne Apartments 

Time Vehicles Per Hour Pedestrians Per Hour 

6:00-7:00 AM 558 0 

7:00-8:00 AM 1,311 2 

8:00-9:00 AM 1,665 1 

9:00-10:00 AM 1,225 1 

10:00-11:00 AM 1,058 7 

11:00-12:00 PM 1,308 4 

12:00-1:00 PM 1,652 3 

1:00-2:00 PM 1,554 3 

2:00-3:00 PM 1,530 4 

3:00-4:00 PM 1,656 1 

4:00-5:00 PM 1,950 4 

5:00-6:00 PM 2,318 13 

6:00-7:00 PM 2,014 6 

7:00-8:00 PM 1,608 3 

*This table reflects the counts that were conducted in the vicinity 

of Drew Valley Road and Druid Towne Apartments along SR 

13. 
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Roundabout 

 

As per GDOT Policy 4A-2, this portion of Buford Highway has been considered to determine if a 

roundabout will perform acceptably at a minor street approach within close proximity to the proposed 

pedestrian hybrid beacon.  The analysis indicates that the proposed location is situated within close 

proximity to a non-residential driveway and to Drew Valley Road; however, the traffic volumes at these 

locations are anticipated to remain too low for the placement of a traffic signal.  Additionally, it would 

be expected that the percent of traffic on State Route 13 would exceed 90 percent of the total traffic 

entering the intersection within close proximity to the proposed pedestrian hybrid beacon.  Therefore, 

it was determined that a roundabout at this location would not be appropriate or operate acceptably at 

any nearby intersection. 
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Recommendations: 

 

A number of issues that included residential and non-residential land uses, transit ridership and observed 

pedestrian crossings worked to establish the location of this proposed pedestrian hybrid beacon.  Even though 

the area to be served by this pedestrian hybrid beacon does not meet the guidelines used to justify the 

placement of a pedestrian hybrid beacon, pedestrian activity was observed at this location that resulted in 

over 50 pedestrians crossing Buford Highway between the hours of 6:00 AM and 8:00 PM.  Additionally, 

there have been two pedestrian fatalities within close proximity to the proposed location that occurred along 

Buford Highway approximately 1,450 feet north of Drew Valley Road and approximately 2,800 feet south 

of Drew Valley Road.   These pedestrian fatalities occurred on August 27th, 2005 and April 1st, 2004, 

respectively.  Based upon vehicular speeds, major-street traffic volumes, the width of the roadway and 

adequate gaps in traffic, pedestrians may find it difficult to safely cross Buford Highway at this location.1  It 

is recommended that this location be considered for the placement of a pedestrian hybrid beacon to provide 

for an additional safe location for pedestrians to cross.  There are a number of residential and non-residential 

land uses to the east and west of Buford Highway at the proposed location that would benefit from this 

pedestrian amenity.  The proposed pedestrian hybrid beacon is proposed to be situated approximately 3,490 

feet north of Afton Lane and approximately 1,265 feet south of the nearest signalized intersection along 

Buford Highway at Clairmont Terrace. 

 

The location of the proposed pedestrian hybrid beacon does not meet the guidance provided in section 

4F.02.04.A of the MUTCD, 2009 edition: “The pedestrian hybrid beacon should be installed at least 100 feet 

from side streets or driveways that are controlled by STOP or YIELD signs”. There are numerous driveways 

within close proximity to the proposed location of the pedestrian hybrid beacon; therefore, due to the number 

of existing driveways, it was not possible to meet the guidance for a 100’ offset from driveways. 

 

It is recommended that a signal permit be issued for the installation of a pedestrian hybrid beacon along 

Buford Highway, approximately 3,490 feet north of Afton Lane.  Criteria from the MUTCD, 2009 edition, 

chapter 4F, for roadway facilities that operate in excess of 35 mph were not satisfied for this analysis; 

however, pedestrian activity and fatalities were observed at this location.  The placement of a pedestrian 

hybrid beacon at this location would improve pedestrian safety along Buford Highway. 

 

 

 

 

                                                           
1 MUTCD, 2009 Edition, Chapter 4F, Section 4F.01.05, p. 509. 
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RECOMMENDED BY:    

District Traffic Engineer 
 

 
 

RECOMMENDED BY:    

State Traffic Engineer 
 

 
 

APPROVED BY:    

Director of Operations 

DATE:                    

DATE:                    

DATE:                    
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Traffic Engineering Report Appendix 

 

• Sketch of the present intersection. 

• Sketch of the proposed intersection. 

• Traffic Count Summary Sheets. 

• Collision Diagram. 

 



 

 



 

 



 

 

Twenty-Four Hour Traffic Count

Location: Buford Hwy, just south of Drew Valley Rd

Hour 1st 2nd 3rd 4th Total

Ending Northbound Southbound Northbound Southbound Northbound Southbound Northbound Southbound Northbound Southbound TOTAL

1:00 AM 36 72 35 38 38 36 24 22 133                168               301            

2:00 AM 16 20 24 26 20 11 10 12 70                 69                 139            

3:00 AM 16 17 11 16 15 13 16 12 58                 58                 116            

4:00 AM 15 13 22 14 27 15 23 9 87                 51                 138            

5:00 AM 33 18 80 13 48 22 29 15 190                68                 258            

6:00 AM 28 13 28 30 36 14 64 32 156                89                 245            

7:00 AM 62 42 70 65 80 68 78 93 290                268               558            

8:00 AM 98 120 134 171 151 204 167 266 550                761               1,311         

9:00 AM 142 279 139 304 145 281 129 246 555                1,110             1,665         

10:00 AM 123 194 102 175 143 184 136 168 504                721               1,225         

11:00 AM 129 148 125 142 130 116 137 131 521                537               1,058         

12:00 PM 133 135 176 160 199 165 187 153 695                613               1,308         

1:00 PM 196 167 205 211 218 207 224 224 843                809               1,652         

2:00 PM 232 191 196 205 202 172 199 157 829                725               1,554         

3:00 PM 175 179 207 191 113 207 266 192 761                769               1,530         

4:00 PM 201 169 234 213 234 191 224 190 893                763               1,656         

5:00 PM 244 221 275 207 296 219 281 207 1,096             854               1,950         

6:00 PM 310 251 377 234 327 253 314 252 1,328             990               2,318         

7:00 PM 323 223 312 219 237 222 254 224 1,126             888               2,014         

8:00 PM 237 220 215 178 189 192 182 195 823                785               1,608         

9:00 PM 194 144 154 171 169 146 154 127 671                588               1,259         

10:00 PM 114 119 103 121 91 92 76 85 384                417               801            

11:00 PM 85 85 97 94 89 61 79 70 350                310               660            

12:00 AM 62 45 59 56 36 33 33 41 190                175               365            

Total 3,204          3,085           3,380           3,254            3,233          3,124            3,286            3,123            13,103           12,586           25,689       

Twenty-Four Hour Volume: 25,689         Vehicles Per Day %  Northbound %  Southbound

A.M. Peak Hour Is From 7:45 AM TO 8:45 AM

Volume of 1,723             Is 6.7%   Of  24-Hour Volume
   

P.M. Peak Hour Is From 5:00 PM TO 6:00 PM PM Directional Distribution 57% 43%

Volume of 2,318             Is 9.0%   Of  24-Hour Volume

Machine Count Made By: Southern Traffic Services

Day-of-Week of Count: Tuesday

Date of Count: 25-Mar-14

Report Prepared By: JRA

Date Report Prepared: 16-Dec-14

Atkins

AM Directional Distribution 34% 66%
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For the intersection of: 
STATE ROUTE 13, north of Dering Circle 

In the County of DeKalb  

At Mile log: 3.34 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Report prepared by: Atkins 

Name: Jimmy Adams, AICP 

Title: Senior Transportation Planner 

Address: 1600 River Edge Pkwy, NW, Suite 600, Atlanta, GA 30328 

 
Telephone Number: (770) 933-0280 

E-mail Address: jimmy.adams@atkinsglobal.com 

FAX Number: (770) 933-1083 
 
 
 

Date report prepared:  March 2015 
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Location:  

 

As illustrated on the cover sheet, the location for the proposed pedestrian hybrid beacon is along State Route 

13 (Buford Highway) approximately 125 feet north of Dering Circle (most northern intersection with Buford 

Highway), in DeKalb County, GA.  The location of the proposed pedestrian hybrid beacon is situated 

between the signalized intersections along Buford Highway at Clairmont Road and the Plaza Fiesta 

shopping center.  Currently, at this location, there are primarily non-residential properties that consist of a 

mixture of land uses that generate considerable amounts of pedestrian traffic, along with three MARTA bus 

stops that are also within the immediate vicinity of the proposed location that have a high transit ridership 

serving MARTA bus route 39.  An additional bus stop located along Buford Highway at Clairmont Road 

serves MARTA bus route 19 that also has a high transit ridership.   

 

Reason for the Investigation: 

 

This pedestrian hybrid beacon is to be installed as part of a GDOT Project, P.I. No. 0009400.  The “purpose 

of” and “need for” this GDOT transportation project is for pedestrian safety along Buford Highway, from 

Afton Lane to Shallowford Terrace.  Currently, between Afton Lane and Shallowford Terrace, numerous 

pedestrians cross Buford Highway to access a variety of residential, retail and office establishments.  The 

placement of a pedestrian hybrid beacon at this location will work to provide an additional safe location for 

pedestrians to cross Buford Highway. 

 

Description of the Intersection: 

 

Buford Highway is classified as a principal urban arterial at this location with an existing typical section that 

consists of six 11-foot travel lanes, three in each direction, with a continuous two-way center left-turn lane.  

A raised concrete median has been proposed at this location to serve as pedestrian refuge.  The proposed 

mid-block pedestrian crossing would be located between two signalized intersections that are located 

approximately four-tenths of one mile apart; therefore, this mid-block crossing would serve those 

pedestrians traveling to and from the MARTA bus stops along each side of Buford Highway, as well as the 

numerous non-residential establishments within the immediate vicinity of the proposed location.  Lighting 

conditions along this portion of Buford Highway consist of minimal street level lighting, and the existing 

sidewalks are not well maintained and are not continuous, as frequent large gaps in the sidewalk system 

occur within this project area; this becomes evident with “worn” footpaths along each side of Buford 

Highway. 
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Traffic Volumes in Vehicles per Day (vpd): 

 

Latest year percent trucks: Not Available 

Latest year 24 hour percent trucks: Not Available 

 

24-Hour Machine Tube Counts that were collected on March 25
th

, 2014 are provided as an attachment to 

this report. 

 

 

Existing Traffic Control:  

 

Buford Highway is not controlled at this proposed pedestrian hybrid beacon location. 

 

Vehicular Speeds: 

 

The posted speed limit along Buford Highway is 45 mph. 

 

Pedestrian Movements: 

 

 The east and west portions of Buford Highway at the proposed location consists predominately of 

retail and service establishments.  Sidewalks along this portion of Buford Highway are not 

continuous. 

 Pedestrian observations were conducted on December 4
th

, 2014, between the hours of 6:00 a.m. and 

8:00 p.m.  During this fourteen hour period, there were 117 pedestrians observed crossing Buford 

Highway. 
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Other Modes of Transportation Present: 

 

Transit bus service is provided by MARTA for pedestrians within this project corridor.  Specifically, 

MARTA Bus Route #39 serves the Doraville Rail Station and the Lindbergh Rail Station along Buford 

Highway.  Within the immediate vicinity of this proposed mid-block crossing location there are three 

MARTA bus stop locations serving bus route #39.  Two of these bus stop locations are for buses traveling 

southbound along Buford Highway, while the remaining location is for buses traveling northbound.  

Additional transit services can be reached at each of the rail stations through partner systems that have been 

established between the Georgia Regional Transportation Authority, Gwinnett County Transit, Cobb 

Community Transit and Clayton County Transit. 

 

Delay: 

 

No significant delays are expected to occur as a result of the placement of a pedestrian hybrid beacon at this 

location. 

 

Parking: 

 

No parking activity was observed or is expected to occur at the proposed location for the pedestrian hybrid 

beacon. 

 

Accident History: 

 

For the purposes of this analysis, accidents that occurred between Afton Lane and Shallowford Terrace were 

evaluated.  Accidents were reviewed for the years 2003 to 2013.  There have been a total of 1,608 collisions 

within the study corridor, 29 of which involved pedestrians.  The pedestrian collisions resulted in 35 injuries 

and three fatalities.  It is expected that additional protected pedestrian crossings within the study corridor 

would work to prevent the number of pedestrian collisions.  The types of collisions within the study corridor 

are summarized in Table 1 and a collision diagram for the pedestrian accidents is provided as an attachment 

to this report.  A detailed review of the accident data indicates that six of these pedestrian collisions were 

within the immediate vicinity of the proposed location for the pedestrian hybrid beacon.  These collisions 

resulted in eleven injuries and no fatalities. 
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Table 1 

Accident History 

Year 

Accidents 

Injury Fatal 

Pedestrians 

Involved Rear-

end 

Side-

swipe 

Angle Head-

on 

Struck 

Object 

Run 

off 

Other Total 

2003 71 24 55 3   14 167 77 0 4 

2004 62 20 40 6   7 135 74 1 4 

2005 94 21 83 6   11 215 112 2 3 

2006 74 20 55 5   14 168 62 0 4 

2007 70 21 40 4   7 142 60 0 3 

2008 57 24 42 8   12 143 59 0 2 

2009 35 18 43 7   5 108 50 0 3 

2010 28 16 42 3   7 96 41 2 2 

2011 56 19 43 6   12 136 71 2 1 

2012 43 15 39 7   7 111 33 0 1 

2013 43 27 99 5   13 187 46 0 2 

Totals: 633 225 581 60   109 1608 685 7 29 

*Pedestrians include bicycle and pedestrian traffic. 
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Adjacent Signalized Intersections: 

 

There is a traffic signal located at the intersection of Buford Highway @ Clairmont Road, approximately 

1,570 feet south of the subject location.  There is an additional signal located at the intersection of Buford 

Highway @ the Plaza Fiesta shopping center, approximately 520 feet north of the subject location. 

 

Warrant Analysis: 

 

Guidelines used to justify the placement of a pedestrian hybrid beacon were taken from the Manual on 

Uniform Traffic Control Devices (MUTCD) 2009 edition, Chapter 4F.  A pedestrian hybrid beacon may be 

considered for installation to facilitate pedestrian crossings at locations that do not meet traffic signal 

warrants.  Criteria from the MUTCD, 2009 edition for roadway facilities that operate in excess of 35 mph 

were utilized for this analysis.  The need for a pedestrian hybrid beacon should be considered when the 

number of vehicles per hour (total of both approaches) and the corresponding total of all pedestrians 

crossing the major street for a one hour period (any four consecutive 15-minute periods) exceed the plotted 

curve on Figure 4F-2 that represents the length of the subject crosswalk.  The placement of a pedestrian 

hybrid beacon should consider the major street volumes, speeds, widths and gaps in conjunction with 

pedestrian volumes, walking speeds and delay. 

 

In order to evaluate the proposed location for the placement of a pedestrian hybrid beacon, typical weekday 

pedestrian activity between the hours of 6:00 AM and 8:00 PM were observed on December 4
th

, 2014.  

Corresponding traffic data was also collected for the proposed pedestrian hybrid beacon on March 25
th

, 

2014.  These data are illustrated in Table 2 and have revealed that during a typical weekday approximately 

120 pedestrians cross Buford Highway at the proposed location.  These pedestrian crossings were evaluated 

for one-hour periods using any four consecutive 15-minute time periods available.  These data have 

indicated that a pedestrian hybrid beacon would be justified at the proposed location because the number of 

pedestrians per hour exceeds the lower threshold volume of twenty (20) pedestrians per hour during one of 

the hours examined.  The time period that satisfies the conditions for a pedestrian hybrid beacon has been 

summarized in Table 3.  The results of this analysis are illustrated on Figure 1. 
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Table 3 

Warranted Conditions (Location #4) 

Vicinity of QuikTrip and Dering Circle 

Baseline for 72 ft (4F-2) 

TIME VPH (SR 13) PPH (SR 13) CONDITION VPH PPH 

1500 20 2:45-3:45 PM 1,587 21 MET 

*This table illustrates the hours met from the conducted counts. 

 

 

Table 2 

Hourly Pedestrian Movements (Location #4) 

Vicinity of QuikTrip and Dering Circle 

Time Vehicles Per Hour Pedestrians Per Hour 

5:45-6:45 AM 435 not available 

6:45-7:45 AM 852 6 

7:45-8:45 AM 1369 4 

8:45-9:45 AM 1079 10 

9:45-10:45 AM 984 6 

10:45-11:45 AM 1124 17 

11:45-12:45 PM 1485 8 

12:45-1:45 PM 1562 9 

1:45-2:45 PM 1468 2 

2:45-3:45 PM 1587 21 

3:45-4:45 PM 1780 9 

4:45-5:45 PM 2036 8 

5:45-6:45 PM 1904 7 

6:45-7:45 PM 1548 7 

*This table reflects the counts that were conducted in the vicinity 

of Drew Valley Road and Druid Towne Apartments along SR 

13. 
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Guidelines for the Installation of Pedestrian Hybrid Beacons on High
 

  
 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Roundabout 

 

As per GDOT Policy 4A-2, this portion of Buford Highway has been considered to determine if a 

roundabout will perform acceptably at a minor street approach within close proximity to the proposed 

pedestrian hybrid beacon.  The analysis indicates that the pr

proximity to numerous non-residential driveway

at these locations are anticipated to remain too low for the placement of a traffic signal.  Additionally, 

it would be expected that the percent of traffic on State Route 13 would exceed 90 percent of the total 

traffic entering the intersection within close proximity to the proposed pedestrian hybrid beacon.  

Therefore, it was determined that a roundabout at this locati

acceptably at any nearby intersection.
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Guidelines for the Installation of Pedestrian Hybrid Beacons on High-Speed Roadways
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Recommendations: 

 

A number of issues that included predominately non-residential land uses, transit ridership and observed 

pedestrian crossings worked to establish the location of this proposed pedestrian hybrid beacon.  Even 

though this area to be served by this proposed pedestrian hybrid beacon does not experience an extremely 

high volume of pedestrian activity, there is one period observed that satisfies pedestrian crossing guidelines 

as indicated in section 4F.02.04A of the MUTCD, 2009 edition.  The proposed location may also work to 

reverse the history of pedestrian accidents, injuries and deaths within the corridor. 

 

In order to maximize the utilization of the proposed pedestrian hybrid beacon, the location was selected at a 

location where the highest number of pedestrians were observed crossing Buford Highway.  The proposed 

pedestrian hybrid beacon is located approximately 1,570 feet north of Clairmont Road along Buford 

Highway and approximately 520 feet south of the nearest signalized intersection along Buford Highway at 

the Plaza Fiesta shopping center. 

 

The location of the proposed pedestrian hybrid beacon does not meet the guidance provided in section 

4F.02.04.A of the MUTCD, 2009 edition: “The pedestrian hybrid beacon should be installed at least 100 

feet from side streets or driveways that are controlled by STOP or YIELD signs”. There are numerous 

driveways within close proximity to the proposed location of the pedestrian hybrid beacon; therefore, due 

to the number of existing driveways, it was not possible to meet the guidance for a 100’ offset from 

driveways. It is recommended that the proposed location remain as proposed even though this location is 

not in accordance with the suggested 100-foot guidance.  Furthermore, it is recommended that a signal 

permit be issued for the installation of a pedestrian hybrid beacon along Buford Highway, approximately 

1,570 feet north of Clairmont Road.  Criteria from the MUTCD, 2009 edition, chapter 4F, for roadway 

facilities that operate in excess of 35 mph were satisfied for this analysis. 
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RECOMMENDED BY:    

District Traffic Engineer 
 

 
 

RECOMMENDED BY:    

State Traffic Engineer 
 

 
 

APPROVED BY:    

Director of Operations 

DATE:                    

DATE:                    

DATE:                    
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Traffic Engineering Report Appendix 

 

• Sketch of the present intersection. 

• Sketch of the proposed intersection. 

• Traffic Count Summary Sheets. 

• Collision Diagram. 

 



 

 



 

 



 

 

Twenty-Four Hour Traffic Count

Location: Buford Hwy, south of Fiesta Plaza (9057)

Hour 1st 2nd 3rd 4th Total

Ending Northbound Southbound Northbound Southbound Northbound Southbound Northbound Southbound Northbound Southbound TOTAL

1:00 AM 41 50 31 27 41 26 30 18 143                121               264            

2:00 AM 22 18 27 25 79 20 20 16 148                79                 227            

3:00 AM 12 22 28 16 19 20 23 14 82                 72                 154            

4:00 AM 30 25 35 34 21 21 22 30 108                110               218            

5:00 AM 34 33 67 19 44 50 33 13 178                115               293            

6:00 AM 18 20 20 27 43 23 49 35 130                105               235            

7:00 AM 41 48 66 58 69 69 71 89 247                264               511            

8:00 AM 85 112 96 112 115 172 124 187 420                583               1,003         

9:00 AM 127 231 125 224 132 219 115 182 499                856               1,355         

10:00 AM 104 175 90 145 111 157 137 131 442                608               1,050         

11:00 AM 108 135 111 131 124 107 129 116 472                489               961            

12:00 PM 135 144 141 133 157 169 194 160 627                606               1,233         

1:00 PM 198 178 192 176 203 184 203 195 796                733               1,529         

2:00 PM 228 171 182 185 200 198 218 186 828                740               1,568         

3:00 PM 194 154 187 178 167 184 210 187 758                703               1,461         

4:00 PM 196 166 228 187 223 190 228 162 875                705               1,580         

5:00 PM 258 197 257 205 276 197 257 206 1,048             805               1,853         

6:00 PM 306 228 309 210 297 223 304 189 1,216             850               2,066         

7:00 PM 301 221 269 196 235 189 226 204 1,031             810               1,841         

8:00 PM 211 192 189 164 181 181 187 162 768                699               1,467         

9:00 PM 192 149 151 141 139 152 151 98 633                540               1,173         

10:00 PM 121 104 92 88 91 80 82 74 386                346               732            

11:00 PM 93 86 82 64 85 49 77 53 337                252               589            

12:00 AM 65 55 64 42 52 30 40 39 221                166               387            

Total 3,120          2,914           3,039           2,787            3,104          2,910            3,130            2,746            12,393           11,357           23,750       

Twenty-Four Hour Volume: 23,750         Vehicles Per Day %  Northbound %  Southbound

A.M. Peak Hour Is From 7:45 AM TO 8:45 AM

Volume of 1,369             Is 5.8%   Of  24-Hour Volume
   

P.M. Peak Hour Is From 5:00 PM TO 6:00 PM PM Directional Distribution 59% 41%

Volume of 2,066             Is 8.7%   Of  24-Hour Volume

Machine Count Made By: Southern Traffic Services

Day-of-Week of Count: Tuesday

Date of Count: 25-Mar-14

Report Prepared By: JRA

Date Report Prepared: 16-Dec-14

Atkins

AM Directional Distribution 37% 63%
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Report prepared by: Atkins 

Name: Jimmy Adams, AICP 

Title: Senior Transportation Planner 

Address: 1600 River Edge Pkwy, NW, Suite 600, Atlanta, GA 30328 

 
Telephone Number: (770) 933-0280 

E-mail Address: jimmy.adams@atkinsglobal.com 

FAX Number: (770) 933-1083 
 
 
 

Date report prepared:  March 2015 
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Location:  

 

As illustrated on the cover sheet, the location for the proposed pedestrian hybrid beacon is along State Route 

13 (Buford Highway) approximately 375 feet north of the main access to the Plaza Fiesta shopping center, 

in DeKalb County, GA.  This area is characterized as predominately non-residential consisting of numerous 

retail and service type establishments; however, there are additional multi-family dwelling units located 

north of the location for the proposed pedestrian hybrid beacon.  Both the residential and non-residential 

land uses within the immediate vicinity of this proposed location generate a considerable amount of 

pedestrian traffic.  There are two MARTA bus stops that are also within walking distance of the proposed location 

that have a high transit ridership serving MARTA bus route 39.       

 

Reason for the Investigation: 

 

This pedestrian hybrid beacon is to be installed as part of a GDOT Project, P.I. No. 0009400.  The “purpose 

of” and “need for” this GDOT transportation project is for pedestrian safety along Buford Highway, from 

Afton Lane to Shallowford Terrace.  Currently, between Afton Lane and Shallowford Terrace, numerous 

pedestrians cross Buford Highway to access a variety of residential, retail and office establishments.  The 

placement of a pedestrian hybrid beacon at this location will work to provide an additional safe location for 

pedestrians to cross Buford Highway. 

 

Description of the Intersection: 

 

Buford Highway is classified as a principal urban arterial at this location with an existing typical section that 

consists of six 11-foot travel lanes, three in each direction, with a continuous two-way center left-turn lane.  

A raised concrete median has been proposed at this location to serve as pedestrian refuge.  The proposed 

mid-block pedestrian crossing would be located between two signalized intersections that are located 

approximately 0.35 miles apart; therefore, this mid-block crossing would serve those pedestrians traveling to 

and from the MARTA bus stops along each side of Buford Highway, as well as, a mixture of land uses 

located within the study area. Lighting conditions along this portion of Buford Highway consist of minimal 

street level lighting, and the existing sidewalks are not well maintained and are not continuous as, frequent 

large gaps in the sidewalk system occur within this project area; this becomes evident with “worn” footpaths 

along each side of Buford Highway. 
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Traffic Volumes in Vehicles per Day (vpd): 

 

Latest year percent trucks: Not Available 

Latest year 24 hour percent trucks: Not Available 

 

24-Hour Machine Tube Counts that were collected on March 25
th

, 2014 are provided as an attachment to 

this report. 

 

 

Existing Traffic Control:  

 

Buford Highway is not controlled at this proposed pedestrian hybrid beacon location. 

 

Vehicular Speeds: 

 

The posted speed limit along Buford Highway is 45 mph. 

 

Pedestrian Movements: 

 

 The east and west sides of Buford Highway at the proposed location mainly consists of non-

residential land uses that are comprised of various retail and service establishments.  Sidewalks along 

this portion of Buford Highway are not continuous. 

 The east side of Buford Highway at the proposed location includes multi-family dwelling units.  

Sidewalks along this portion of Buford Highway are not continuous. 

 Pedestrian observations were conducted on December 4
th

, 2014, between the hours of 6:00 a.m. and 

8:00 p.m.  During this fourteen hour period, there was approximately 430 pedestrians observed 

crossing Buford Highway. 
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Other Modes of Transportation Present: 

 

Transit bus service is provided by MARTA for pedestrians within this project corridor.  Specifically, 

MARTA Bus Route #39 serves the Doraville Rail Station and the Lindbergh Rail Station along Buford 

Highway.  Within the immediate vicinity of this proposed mid-block crossing location there are two 

MARTA bus stop locations serving bus route #39.  One of these bus stop locations is for buses traveling 

southbound along Buford Highway, while the remaining location is for buses traveling northbound.  

Additional transit services can be reached at each of the rail stations through partner systems that have been 

established between the Georgia Regional Transportation Authority, Gwinnett County Transit, Cobb 

Community Transit and Clayton County Transit. 

 

Delay: 

 

No significant delays are expected to occur as a result of the placement of a pedestrian hybrid beacon at this 

location. 

 

Parking: 

 

No parking activity was observed or is expected to occur at the proposed location for the pedestrian hybrid 

beacon. 

 

Accident History: 

 

For the purposes of this analysis, accidents that occurred between Afton Lane and Shallowford Terrace were 

evaluated.  Accidents were reviewed for the years 2003 to 2013.  There have been a total of 1,608 collisions 

within the study corridor, 29 of which involved pedestrians.  The pedestrian collisions resulted in 35 injuries 

and three fatalities.  It is expected that additional protected pedestrian crossings within the study corridor 

would work to prevent the number of pedestrian collisions.  The types of collisions within the study corridor 

are summarized in Table 1 and a collision diagram for the pedestrian accidents is provided as an attachment 

to this report.  A detailed review of the accident data indicates that five of these pedestrian collisions were 

within the immediate vicinity of the proposed location for the pedestrian hybrid beacon.  These collisions 

resulted in six injuries and no fatalities. 
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Table 1 

Accident History 

Year 

Accidents 

Injury Fatal 

Pedestrians 

Involved Rear-

end 

Side-

swipe 

Angle Head-

on 

Struck 

Object 

Run 

off 

Other Total 

2003 71 24 55 3   14 167 77 0 4 

2004 62 20 40 6   7 135 74 1 4 

2005 94 21 83 6   11 215 112 2 3 

2006 74 20 55 5   14 168 62 0 4 

2007 70 21 40 4   7 142 60 0 3 

2008 57 24 42 8   12 143 59 0 2 

2009 35 18 43 7   5 108 50 0 3 

2010 28 16 42 3   7 96 41 2 2 

2011 56 19 43 6   12 136 71 2 1 

2012 43 15 39 7   7 111 33 0 1 

2013 43 27 99 5   13 187 46 0 2 

Totals: 633 225 581 60   109 1608 685 7 29 

*Pedestrians include bicycle and pedestrian traffic. 
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Adjacent Signalized Intersections: 

 

There is a traffic signal located at the intersection of Buford Highway @ the Plaza Fiesta shopping center, 

approximately 375 feet south of the subject location.  There is an additional signal located at the intersection 

of Buford Highway @ Plaster Road, approximately 1,505 feet north of the subject location. 

 

Warrant Analysis: 

 

Guidelines used to justify the placement of a pedestrian hybrid beacon were taken from the Manual on 

Uniform Traffic Control Devices (MUTCD) 2009 edition, Chapter 4F.  A pedestrian hybrid beacon may be 

considered for installation to facilitate pedestrian crossings at locations that do not meet traffic signal 

warrants.  Criteria from the MUTCD, 2009 edition for roadway facilities that operate in excess of 35 mph 

were utilized for this analysis.  The need for a pedestrian hybrid beacon should be considered when the 

number of vehicles per hour (total of both approaches) and the corresponding total of all pedestrians 

crossing the major street for a one hour period (any four consecutive 15-minute periods) exceed the plotted 

curve on Figure 4F-2 that represents the length of the subject crosswalk.  The placement of a pedestrian 

hybrid beacon should consider the major street volumes, speeds, widths and gaps in conjunction with 

pedestrian volumes, walking speeds and delay. 

 

In order to evaluate the proposed location for the placement of a pedestrian hybrid beacon, typical weekday 

pedestrian activity between the hours of 6:00 AM and 8:00 PM were observed on December 4
th

, 2014.  

Corresponding traffic data was also collected for the proposed pedestrian hybrid beacon on March 25
th

, 

2014.  These data are illustrated in Table 2 and have revealed that during a typical weekday over 400 

pedestrians cross Buford Highway.  These pedestrian crossings were evaluated for one-hour periods using 

any four consecutive 15-minute time periods available.  These data have indicated that a pedestrian hybrid 

beacon would be justified at the proposed location because the number of pedestrians per hour repeatedly 

exceeds the lower threshold volume of twenty (20) pedestrians per hour.  The time periods that 

comprehensively satisfy the conditions for a pedestrian hybrid beacon are summarized in Table 3.  The 

results of this analysis are illustrated on Figure 1.   
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Table 2 

Hourly Pedestrian Movements (Location #5) 

Vicinity of Pep Boys and Hall Mark Apartments 

Time Vehicles Per Hour Pedestrians Per Hour 

6:00-7:00 AM 518 7 

7:00-8:00 AM 996 7 

8:00-9:00 AM 1350 11 

9:00-10:00 AM 1076 11 

10:00-11:00 AM 949 19 

11:00-12:00 PM 1223 34 

12:00-1:00 PM 1507 35 

1:00-2:00 PM 1500 28 

2:00-3:00 PM 1468 44 

3:00-4:00 PM 1546 62 

4:00-5:00 PM 1849 59 

5:00-6:00 PM 2080 52 

6:00-7:00 PM 1858 34 

7:00-8:00 PM 1419 25 

*This table reflects the counts that were conducted in the vicinity 

of Pep Boys and Hall Mark Apartments along SR 13. 



State of Georgia 

Department of Transportation Plan Development Process 

APPENDIX K 

 

 

 

Traffic Engineering Report 

State Route 13 Mid-Block Pedestrian Crossing 

Page 8 of 16 
 

 

Table 3 

Warranted Conditions (Location #5) 

Vicinity of Pep Boys and Hall Mark Apartments 

Baseline for 72 ft (4F-2) 

TIME VPH (SR 13) PPH (SR 13) CONDITION VPH PPH 

750 20 10:15-11:15 AM 977 20 MET 

1000 20 10:30-11:30 AM 1033 32 MET 

1000 20 10:45-11:45 AM 1107 36 MET 

1000 20 11:00-12:00 PM 1223 34 MET 

1250 20 11:15-12:15 PM 1311 37 MET 

1250 20 11:30-12:30 PM 1400 29 MET 

1250 20 11:45-12:45 PM 1457 29 MET 

1500 20 12:00-1:00 PM 1507 35 MET 

1500 20 12:15-1:15 PM 1554 29 MET 

1500 20 12:30-1:30 PM 1528 27 MET 

1500 20 12:45-1:45 PM 1534 29 MET 

1500 20 1:00-2:00 PM 1500 28 MET 

1250 20 1:15-2:15 PM 1461 34 MET 

1250 20 1:30-2:30 PM 1473 35 MET 

1250 20 1:45-2:45 PM 1459 38 MET 

1250 20 2:00-3:00 PM 1468 44 MET 

1250 20 2:15-3:15 PM 1461 44 MET 

1500 20 2:30-3:30 PM 1500 55 MET 

1500 20 2:45-3:45 PM 1549 58 MET 

1500 20 3:00-4:00 PM 1546 62 MET 

1500 20 3:15-4:15PM 1618 76 MET 

1500 20 3:30-4:30 PM 1693 73 MET 

1500 20 3:45-4:45 PM 1744 66 MET 

1750 20 4:00-5:00 PM 1849 59 MET 

1750 20 4:15-5:15 PM 1934 43 MET 

1750 20 4:30-5:30 PM 1982 34 MET 

2000 20 4:45-5:45 PM 2051 46 MET 

2000 20 5:00-6:00 PM 2080 52 MET 

2000 20 5:15-6:15 PM 2084 56 MET 

2000 20 5:30-6:30 PM 2044 53 MET 

1750 20 5:45-6:45 PM 1937 45 MET 

*This table illustrates the hours met from the conducted counts. 
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Vicinity of Pep Boys and Hall Mark Apartments

Baseline for 72 ft (4F-2) 

VPH PPH 

1750 20 

1500 20 

1500 20 

1500 20 

1000 20 

*This table illustrates the hours met from the conducted counts.
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Table 3, cont’d 

Warranted Conditions (Location #5) 

Vicinity of Pep Boys and Hall Mark Apartments 

TIME VPH (SR 13) PPH (SR 13)

6:00-7:00 PM 1858 34 

6:15-7:15 PM 1707 26 

6:30-6:30 PM 1575 26 

6:45-7:45 PM 1502 25 

7:00-8:00 PM 1419 25 

*This table illustrates the hours met from the conducted counts. 

Figure 1 

Guidelines for the Installation of Pedestrian Hybrid Beacons on High-Speed Roadways
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Roundabout 

 

As per GDOT Policy 4A-2, this portion of Buford Highway has been considered to determine if a 

roundabout will perform acceptably at a minor street approach within close proximity to the proposed 

pedestrian hybrid beacon.  The analysis indicates that the proposed location is situated within close 

proximity to numerous non-residential driveways and to Oak Shadow Drive; however, the traffic 

volumes at these locations are anticipated to remain too low for the placement of a traffic signal.  

Additionally, it would be expected that the percent of traffic on State Route 13 would exceed 90 

percent of the total traffic entering the intersection within close proximity to the proposed pedestrian 

hybrid beacon.  Therefore, it was determined that a roundabout at this location would not be 

appropriate or operate acceptably at any nearby intersection. 

 

Recommendations: 

 

A number of issues that included residential and non-residential land uses, transit ridership and observed 

pedestrian crossings worked to establish the location of this proposed pedestrian hybrid beacon.  The area 

to be served by this pedestrian hybrid beacon experiences a high volume of pedestrian activity due to the 

presence of a mixture of land uses to the east and west of Buford Highway between the traffic signals along 

Buford Highway at Plaza Fiesta and Plaster Road. The proposed location may also work to reverse the 

history of pedestrian accidents, injuries and deaths within the corridor. 

 

In order to maximize the utilization of the proposed pedestrian hybrid beacon, the location was selected at a 

location where a high number of pedestrians were observed crossing Buford Highway.  The proposed 

pedestrian hybrid beacon is approximately 375 feet north of the main access provided for the Plaza Fiesta 

shopping center, which is the nearest signalized intersection along Buford Highway at the proposed 

location. 
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The location of the proposed pedestrian hybrid beacon does not meet the guidance provided in section 

4F.02.04.A of the MUTCD, 2009 edition: “The pedestrian hybrid beacon should be installed at least 100 

feet from side streets or driveways that are controlled by STOP or YIELD signs”. There are numerous 

driveways within close proximity to the proposed location of the pedestrian hybrid beacon; therefore, due 

to the number of existing driveways, it was not possible to meet the guidance for a 100’ offset from 

driveways. It is recommended that the proposed location remain as proposed even though this location is 

not in accordance with the suggested 100-foot guidance.  Furthermore, it is recommended that a signal 

permit be issued for the installation of a pedestrian hybrid beacon along Buford Highway, approximately 

375 feet north of the Plaza Fiesta shopping center.  Criteria from the MUTCD, 2009 edition, chapter 4F, for 

roadway facilities that operate in excess of 35 mph were satisfied for this analysis. 

 

 
 
 
 

RECOMMENDED BY:    

District Traffic Engineer 
 

 
 

RECOMMENDED BY:    

State Traffic Engineer 
 

 
 

APPROVED BY:    

Director of Operations 

DATE:                    

DATE:                    

DATE:                    
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Traffic Engineering Report Appendix 

 

• Sketch of the present intersection. 

• Sketch of the proposed intersection. 

• Traffic Count Summary Sheets. 

• Collision Diagram. 

 



 

 



 

 



 

 

Twenty-Four Hour Traffic Count

Location: Buford Hwy, south of Oak Shadow Drive (9060)

Hour 1st 2nd 3rd 4th Total

Ending Northbound Southbound Northbound Southbound Northbound Southbound Northbound Southbound Northbound Southbound TOTAL

1:00 AM 39 40 32 25 35 26 30 15 136                106               242            

2:00 AM 18 17 22 24 26 13 19 14 85                 68                 153            

3:00 AM 12 21 20 10 14 10 21 7 67                 48                 115            

4:00 AM 17 16 21 11 26 10 30 10 94                 47                 141            

5:00 AM 31 5 66 14 54 15 43 11 194                45                 239            

6:00 AM 17 21 20 23 44 21 45 30 126                95                 221            

7:00 AM 43 50 63 58 71 76 70 87 247                271               518            

8:00 AM 79 119 86 113 110 176 123 190 398                598               996            

9:00 AM 117 235 118 226 128 225 107 194 470                880               1,350         

10:00 AM 107 189 93 153 92 169 136 137 428                648               1,076         

11:00 AM 114 129 99 129 124 119 119 116 456                493               949            

12:00 PM 128 143 138 146 151 166 191 160 608                615               1,223         

1:00 PM 188 171 197 176 189 185 206 195 780                727               1,507         

2:00 PM 241 165 172 175 191 189 201 166 805                695               1,500         

3:00 PM 215 152 184 175 189 177 198 178 786                682               1,468         

4:00 PM 211 149 218 180 232 183 215 158 876                670               1,546         

5:00 PM 250 182 263 210 270 196 260 218 1,043             806               1,849         

6:00 PM 309 208 314 207 300 235 308 199 1,231             849               2,080         

7:00 PM 307 214 279 202 234 194 231 197 1,051             807               1,858         

8:00 PM 203 167 196 153 194 161 199 146 792                627               1,419         

9:00 PM 209 141 182 111 185 122 171 101 747                475               1,222         

10:00 PM 146 97 93 83 101 69 97 63 437                312               749            

11:00 PM 86 74 77 64 75 48 78 51 316                237               553            

12:00 AM 57 49 57 40 49 27 35 45 198                161               359            

Total 3,144          2,754           3,010           2,708            3,084          2,812            3,133            2,688            12,371           10,962           23,333       

Twenty-Four Hour Volume: 23,333         Vehicles Per Day %  Northbound %  Southbound

A.M. Peak Hour Is From 7:45 AM TO 8:45 AM

Volume of 1,362             Is 5.8%   Of  24-Hour Volume
   

P.M. Peak Hour Is From 5:15 PM TO 6:15 PM PM Directional Distribution 59% 41%

Volume of 2,084             Is 8.9%   Of  24-Hour Volume

Machine Count Made By: Southern Traffic Services

Day-of-Week of Count: Tuesday

Date of Count: 25-Mar-14

Report Prepared By: JRA

Date Report Prepared: 16-Dec-14

Atkins

AM Directional Distribution 36% 64%
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Bridge Inventory Data Listing 
Processed Date:10/12/2015

Parameters: Bridge Serial Num

  Structure ID:*

200  Brdge Information:

*6A  Feature Int: 
*6B  Critical Bridge:

*7A  Route No Carried:

*7B  Facility Carried:

9      Location:

2      Dot District:

207  Year Photo:

*91   Inspection Frequency: Date:

92A Fract Crit Insp Freq: Date:

92B Underwater Insp Freq: Date:

92C Other Spc. Insp Freq: Date:

* 4   Place Code:

089-0021-0

07

N FORK P'TREE CREEK TRIB

SR00013

BUFORD HIGHWAY

5.6 MI N OF DECATUR

4841700000 - D7 District Seven 
Chamblee

2012

 24 07/17/2014

 0 02/01/1901

02/01/1901

02/01/1901

00000

*5   Inventory Route(O/U): 1

Type: 3 - State

Designation: 1- Mainline

Number:

Direction: 0. Not applicable

*16  Latitude:

*17  Longtitude:  84.0000 -  19.2843 

 33.0000 -  50.9720 

98   Border Bridge:

99   ID Number: 000000000000000

*100 STRAHNET: 0- The Feature is not a STRAHNET route.

12   Base Highway Network:

13A LRS Inventory Route:

13B Sub Inventory Route:

*101 Parallel Structure: N. No parallel structure exists

*102 Direction of Traffic: 2- Two Way

*264 Road Inventory Mile Post:

*208 Inspection Area: Initials: JPD

        Engineer's Initials: gmc

*    Location ID No: 089-00013D-002.22N

*104 Highway System:

*26  Functional Classification: 14- Urban - Other Principal Arterial

*204 Federal Route Type: F - Primary. No: 00131

 105 Federal Lands Highway:
*110 Truck Route:

206 School Bus Route:

217 Benchmark Elevation: 0000.00

218 Datum: 0- Not Applicable

*19 Bypass Length:  1 

*20 Toll: 3- On a Free Road or Non-Highway

*21 Maintanance:

*22 Owner:

*31 Design Load: 2- H 15

37 Historical Significance: 5- Not eligible for the National Register of Historic Places

205 Congressional District: 4 - FOUR

27 Year Constructed:  1935 

106 Year Reconsrtucted:  1971 

33 Bridge Median
:

0-None

34 Skew:  99 

35 Structure Flared: No

38 Navigation Control: 0- Navigation is not controlled by an Agency

213 Special Steel Design: 0- Not applicable or other

267 Type of Paint: 0- Not Applicable.

*42 Type of Service On: 1-Highway

      Type of Service Under:

214 Movable Bridge: 0

5-Waterway

203 Type Bridge:

259 Pile Encasement

 Q - Reinforced Concrete Bridge Culvert

3

*43 Structure Type Main: 19- Culvert1-Concrete

45 No.Spans Main:  2 

44 Structure Type Appr: 0- Other 0- Other

46 No Spans Appr:  0 

111 Pier Protection

226 Bridge Curve Horz

N - Navigation Control item coded 0, or Feature not a waterway

107 Deck Structure Type: N - None

108 Wearing Structure Type: N. Not applicable

        Membrane Type:

        Deck Protection:

N. Not applicable

N. Not applicable

225 Expansion Joint Type:

HMMS Prefix:SR

HMMS Suffix:00

002.22

891001300

 0
0. Not applicable

242 Deck Drains:

243 Parapet Location:

       Height:

       Width:

238 Curb Height:

      Curb Material:

 239 Handrail

*240 Median Barrier Rail:

241 Bridge Median Height:

*     Bridge Median Width:

230 Guardrail Loc. Dir. Rear:

      Fwrd:

      Oppo. Dir. Rear:

      Oppo. Fwrd:

244 Aproach Slab

224 Retaining Wall:

233Posted Speed Limit:

236 Warning Sign:

234 Delineator: 0.00

0.00

235 Hazard Boards:  0

237 Utilities Gas:

       Water:

       Electric:

      Telephone:

      Sewer:

247 Lighting Street:  0

      Navigation:

      Aerial:

*248 County Continuity No.:

 0

0- Not applicable or other

 1

1-Inventory Route is on the NHS

 1

02

Location & Geography Signs & Attachments

Structure ID:089-0021-0 SUFF. RATING: 75.90

 0    Vert: 0.00

% Shared:00

---

MP: 2.22

Area 07

DeKalb

0- None.

 0

0- None.

0- None.

00- Not Applicable

00- No expansion joint.

00- Not Applicable

6- Both sides, approach and continuous.

6- Both sides, approach and continuous.

0- None.

0- None.

0- None.

 0

 0

0- None.

45

 0.00

0- None present.

 0.00

0- None.

0- None.

00- Not Applicable

00- Not Applicable

00- Not Applicable

00013

01-State Highway Agency.

01-State Highway Agency.

 0.00

00

00

Page 1 of 2   File Location: CF Conversions/BIMS

"The Information contained in this File/Report is the property of GDOT and may not be released to any other party without the written consent of the Data Custodian. Please dispose of this information by shredding or other confidential method."
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Processed Date:10/12/2015

Parameters: Bridge Serial Num

Structure ID:089-0021-0

Programming Data

201 Project No:
202 Plans Available:

249 Prop Proj No:

250 Approval Status: 0000

251 PI Number: 

252 Contract Date:

260 Seismic No:

75 Type Work:

94 Bridge Imp: Cost:

95 Roadway Imp. Cost:

96 Total Imp Cost:

76 Imp Length:

97 Imp Year:

114 Furure ADT: Year:2031

Hydralic Data

215Waterway Data:

     High Water Elev: Year:1900

     Flood  Elev: Freq:00

     Avg Streambed Elev:

     Drainage Area:

     Area of Opening:

113 Scour Critical

216 Water Depth: Br.Height:09.3

222 Slope Protection:

221Spur Dikes Rear Fwd:0 0

219 Fender System

220 Dolphin:

223 Culvert Cover:

      Type:

      No. Barrels:

      Width:

      Length:

Height:10

Apron:0

*265 U/W Insp. Area Diver:ZZZ

*Location ID No: 089-00013D-002.22N

Measurements:

*29 ADT Year:2011

109 %Trucks:

* 28 Lanes On: Under:0

210 No. Tracks On: Under:00

* 48 Max. Span Length

* 49 Structure Length:

51 Br. Rwdy. Width

52 Deck Width:

* 47 Tot. Horiz. Cl:

50 Curb / Sidewalk Width /

32 Approach Rdwy. Width

*229 Shoulder Width:

        Rear Lt: Type:2 - 
Asphalt.

Rt:2

        Fwd. Lt: Type:2 - 
Asphalt.

Rt:2

        Pavement Width:

        Rear: Type:  2- Asphalt.

Type:  2- Asphalt.

        Intersaction Rear:  1 Fwd:   1

36Safety Features Br. Rail:

      Transition:

     App. G. Rail:

     App. Rail End:

53 Minimum Cl. Over:  

     Under:

99 ' 99"

99'99"

*228 Minimum Vertical Cl

     Act. Odm Dir::

    Oppo. Dir: 99' 99"

    Posted Odm. Dir: 00' 00"

    Oppo. Dir: 00'00 "

55 Lateral Undercl. Rt:

56 Lateral Undercl. Lt:

*10 Max Min Vert Cl: 99'  99" Dir:0

39 Nav Vert Cl: 000 Horiz:0

116 Nav Vert Cl Closed:

245 Deck Thickness Main
        Deck Thick Approach:

246 Overlay Thickness:

212 Year Last Painted: Sup:0000 Sub:0000

Posting Data

65 Inventory Rating Method:

63 Operating Rating Method:

66  Inventory Type: 2 - HS loading. Rating: 27

64  Operating Type: 2 - HS loading. Rating: 46

231Calculated Loads:

      H-Modified:  0

      HS-Modified:  0

      Type 3:  0

      Type 3s2:  0

      Timber:  0

      Piggyback:  0

261 H Inventory Rating:

262 H Operating Rating

67 Structural Evaluation:

58 Deck Condition:

59 Superstructure Condition:

* 227 Collision Damage:

60A Substructure Condition:

60B Scour Condition:

60C Underwater Condition

71 Waterway Adequacy:

61 Channel Protection Cond.:

68 Deck Geometry:

69 UnderClr. Horz/Vert:

72 Appr. Alignment:

62 Culvert:

70 Bridge Posting Required

41 Struct Open, Posted, CL:

* 103 Temporary Structure:

232 Posted Loads

       H-Modified:

       HS-Modified:

       Type 3:

       Type 3s2:

       Timber:

       Piggyback

253 Notification Date:

258 Fed Notify Date:

0.00

8-No reduction of vehicle operating speed required.

 8 

7 - Good Condition

N - Not Applicable

N

15

00

25

02/01/1901

00

00

02/01/1901

00

5. Equal to or above legal loads

00

00

 0 

00

A. Open, no restriction

000200

 115

 10.00

1- Concrete.

9

00000

0- None.

0000.0

0000.0

2

0

8. Foundation stable for conditions; scour above footing

0000.0

0

01.6

$212

02/01/1901

 38400 

 0 

0- Not Applicable 0- Initial Inventory

0000000

0- No Plans Available.

NR-S-534-A

0000000000000000000000000

00000

$21

$319

 2013 

 25600 

 0.00

 78 

 1.50

 1.50

1- Meets current standards

 0.00  0.00

 0.00

 78

 7 

 0.00

 10 

 0.00

 75.50

 75.50

1- Meets current standards

 0.00

 23

00

 1

1- Meets current standards

000

1- Meets current standards

00

6 - Satisfactory Condition

0-Field Eval and Documented Eng Judgement

0-Field Eval and Documented Eng Judgement

N - Not Applicable

6-Equal to present minimum criteria.

N

6

N - Not Applicable

N - Not Applicable

00

00

00

00

0.00'0.00"N- Feature not a highway or railroad.

 0.00 

N- Feature not a highway or railroad.
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Bridge Inventory Data Listing 
Processed Date:10/12/2015

Parameters: Bridge Serial Num

  Structure ID:*

200  Brdge Information:

*6A  Feature Int: 
*6B  Critical Bridge:

*7A  Route No Carried:

*7B  Facility Carried:

9      Location:

2      Dot District:

207  Year Photo:

*91   Inspection Frequency: Date:

92A Fract Crit Insp Freq: Date:

92B Underwater Insp Freq: Date:

92C Other Spc. Insp Freq: Date:

* 4   Place Code:

089-0247-0

07

N FORK P'TREE CREEK TRIB

SR00013

BUFORD HIGHWAY

1.3 MI S OF CHAMBLEE

4841700000 - D7 District Seven 
Chamblee

2012

 24 09/10/2014

 0 02/01/1901

02/01/1901

02/01/1901

00000

*5   Inventory Route(O/U): 1

Type: 3 - State

Designation: 1- Mainline

Number:

Direction: 0. Not applicable

*16  Latitude:

*17  Longtitude:  84.0000 -  17.6514 

 33.0000 -  52.5000 

98   Border Bridge:

99   ID Number: 000000000000000

*100 STRAHNET: 0- The Feature is not a STRAHNET route.

12   Base Highway Network:

13A LRS Inventory Route:

13B Sub Inventory Route:

*101 Parallel Structure: N. No parallel structure exists

*102 Direction of Traffic: 2- Two Way

*264 Road Inventory Mile Post:

*208 Inspection Area: Initials: JPD

        Engineer's Initials: gmc

*    Location ID No: 089-00013D-004.61N

*104 Highway System:

*26  Functional Classification: 14- Urban - Other Principal Arterial

*204 Federal Route Type: F - Primary. No: 00131

 105 Federal Lands Highway:
*110 Truck Route:

206 School Bus Route:

217 Benchmark Elevation: 0000.00

218 Datum: 0- Not Applicable

*19 Bypass Length:  1 

*20 Toll: 3- On a Free Road or Non-Highway

*21 Maintanance:

*22 Owner:

*31 Design Load: 2- H 15

37 Historical Significance: 5- Not eligible for the National Register of Historic Places

205 Congressional District: 4 - FOUR

27 Year Constructed:  1935 

106 Year Reconsrtucted:  1971 

33 Bridge Median
:

0-None

34 Skew:  99 

35 Structure Flared: No

38 Navigation Control: 0- Navigation is not controlled by an Agency

213 Special Steel Design: 0- Not applicable or other

267 Type of Paint: 0- Not Applicable.

*42 Type of Service On: 1-Highway

      Type of Service Under:

214 Movable Bridge: 0

5-Waterway

203 Type Bridge:

259 Pile Encasement

 Q - Reinforced Concrete Bridge Culvert

3

*43 Structure Type Main: 19- Culvert1-Concrete

45 No.Spans Main:  2 

44 Structure Type Appr: 0- Other 0- Other

46 No Spans Appr:  0 

111 Pier Protection

226 Bridge Curve Horz

N - Navigation Control item coded 0, or Feature not a waterway

107 Deck Structure Type: N - None

108 Wearing Structure Type: N. Not applicable

        Membrane Type:

        Deck Protection:

N. Not applicable

N. Not applicable

225 Expansion Joint Type:

HMMS Prefix:SR

HMMS Suffix:00

004.61

891001300

 0
0. Not applicable

242 Deck Drains:

243 Parapet Location:

       Height:

       Width:

238 Curb Height:

      Curb Material:

 239 Handrail

*240 Median Barrier Rail:

241 Bridge Median Height:

*     Bridge Median Width:

230 Guardrail Loc. Dir. Rear:

      Fwrd:

      Oppo. Dir. Rear:

      Oppo. Fwrd:

244 Aproach Slab

224 Retaining Wall:

233Posted Speed Limit:

236 Warning Sign:

234 Delineator: 0.00

0.00

235 Hazard Boards:  0

237 Utilities Gas:

       Water:

       Electric:

      Telephone:

      Sewer:

247 Lighting Street:  0

      Navigation:

      Aerial:

*248 County Continuity No.:

 0

0- Not applicable or other

 1

1-Inventory Route is on the NHS

 1

02

Location & Geography Signs & Attachments

Structure ID:089-0247-0 SUFF. RATING: 76.20

 0    Vert: 0.00

% Shared:00

---

MP: 4.61

Area 07

DeKalb

0- None.

 0

0- None.

0- None.

00- Not Applicable

00- No expansion joint.

00- Not Applicable

0- None.

0- None.

0- None.

0- None.

0- None.

 0

 0

0- None.

45

 0.00

0- None present.

 0.00

0- None.

0- None.

00- Not Applicable

00- Not Applicable

00- Not Applicable

00013

01-State Highway Agency.

01-State Highway Agency.

 0.00

00

00
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Bridge Inventory Data Listing 
Processed Date:10/12/2015

Parameters: Bridge Serial Num

Structure ID:089-0247-0

Programming Data

201 Project No:
202 Plans Available:

249 Prop Proj No:

250 Approval Status: 0000

251 PI Number: 

252 Contract Date:

260 Seismic No:

75 Type Work:

94 Bridge Imp: Cost:

95 Roadway Imp. Cost:

96 Total Imp Cost:

76 Imp Length:

97 Imp Year:

114 Furure ADT: Year:2031

Hydralic Data

215Waterway Data:

     High Water Elev: Year:1900

     Flood  Elev: Freq:00

     Avg Streambed Elev:

     Drainage Area:

     Area of Opening:

113 Scour Critical

216 Water Depth: Br.Height:06.8

222 Slope Protection:

221Spur Dikes Rear Fwd:0 0

219 Fender System

220 Dolphin:

223 Culvert Cover:

      Type:

      No. Barrels:

      Width:

      Length:

Height:7

Apron:0

*265 U/W Insp. Area Diver:ZZZ

*Location ID No: 089-00013D-004.61N

Measurements:

*29 ADT Year:2011

109 %Trucks:

* 28 Lanes On: Under:0

210 No. Tracks On: Under:00

* 48 Max. Span Length

* 49 Structure Length:

51 Br. Rwdy. Width

52 Deck Width:

* 47 Tot. Horiz. Cl:

50 Curb / Sidewalk Width /

32 Approach Rdwy. Width

*229 Shoulder Width:

        Rear Lt: Type:2 - 
Asphalt.

Rt:0

        Fwd. Lt: Type:2 - 
Asphalt.

Rt:0

        Pavement Width:

        Rear: Type:  2- Asphalt.

Type:  2- Asphalt.

        Intersaction Rear:  1 Fwd:   1

36Safety Features Br. Rail:

      Transition:

     App. G. Rail:

     App. Rail End:

53 Minimum Cl. Over:  

     Under:

99 ' 99"

99'99"

*228 Minimum Vertical Cl

     Act. Odm Dir::

    Oppo. Dir: 99' 99"

    Posted Odm. Dir: 00' 00"

    Oppo. Dir: 00'00 "

55 Lateral Undercl. Rt:

56 Lateral Undercl. Lt:

*10 Max Min Vert Cl: 99'  99" Dir:0

39 Nav Vert Cl: 000 Horiz:0

116 Nav Vert Cl Closed:

245 Deck Thickness Main
        Deck Thick Approach:

246 Overlay Thickness:

212 Year Last Painted: Sup:0000 Sub:0000

Posting Data

65 Inventory Rating Method:

63 Operating Rating Method:

66  Inventory Type: 2 - HS loading. Rating: 27

64  Operating Type: 2 - HS loading. Rating: 48

231Calculated Loads:

      H-Modified:  0

      HS-Modified:  0

      Type 3:  0

      Type 3s2:  0

      Timber:  0

      Piggyback:  0

261 H Inventory Rating:

262 H Operating Rating

67 Structural Evaluation:

58 Deck Condition:

59 Superstructure Condition:

* 227 Collision Damage:

60A Substructure Condition:

60B Scour Condition:

60C Underwater Condition

71 Waterway Adequacy:

61 Channel Protection Cond.:

68 Deck Geometry:

69 UnderClr. Horz/Vert:

72 Appr. Alignment:

62 Culvert:

70 Bridge Posting Required

41 Struct Open, Posted, CL:

* 103 Temporary Structure:

232 Posted Loads

       H-Modified:

       HS-Modified:

       Type 3:

       Type 3s2:

       Timber:

       Piggyback

253 Notification Date:

258 Fed Notify Date:

0.00

8-No reduction of vehicle operating speed required.

 7 

6 - Satisfactory Condition

N - Not Applicable

N

15

00

25

02/01/1901

00

00

02/01/1901

00

5. Equal to or above legal loads

00

00

 0 

00

A. Open, no restriction

000126

 204

 9.00

1- Concrete.

4

00000

0- None.

0000.0

0000.0

2

0

8. Foundation stable for conditions; scour above footing

0000.0

0

03.2

$416

02/01/1901

 31095 

 0 

0- Not Applicable 0- Initial Inventory

0000000

0- No Plans Available.

FAP NRS 534-A

0000000000000000000000000

00000

$42

$623

 2013 

 20730 

 0.00

 80 

 0.00

 0.00

N- Not applicable

 0.00  0.00

 0.00

 80

 7 

 0.00

 22 

 0.00

 80.00

 80.00

N- Not applicable

 0.00

 45

00

 1

N- Not applicable

000

N- Not applicable

00

6 - Satisfactory Condition

0-Field Eval and Documented Eng Judgement

0-Field Eval and Documented Eng Judgement

N - Not Applicable

6-Equal to present minimum criteria.

N

6

N - Not Applicable

N - Not Applicable

00

00

00

00

0.00'0.00"N- Feature not a highway or railroad.

 0.00 

N- Feature not a highway or railroad.

Page 2 of 2   File Location: CF Conversions/BIMS

"The Information contained in this File/Report is the property of GDOT and may not be released to any other party without the written consent of the Data Custodian. Please dispose of this information by shredding or other confidential method."
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I. Introduction 

 

The SR 13/Buford Hwy from Afton Lane to Shallowford Terrace project includes sidewalk and 

pedestrian crossing improvements along approximately 2.6 miles of Buford Highway.  The 

project is located in DeKalb County and consists of approximately 9 acres of disturbed area.  The 

project will include the addition of approximately 3.5 acres of impervious area to construct the 

proposed improvements.  Stormwater management design requirements for the project include 

compliance with the Georgia EPD General NPDES Stormwater Permit No. GAR041000 for 

Stormwater Discharges Associated with the Georgia Department of Transportation (GDOT) 

Municipal Separate Storm Sewer System (MS4).  Section 4.2.5 of the GDOT MS4 permit 

requires projects to provide post-construction stormwater management by considering the 

following minimum standards, when feasible:  

1) Stormwater Runoff Quality/Reduction;  

2) Stream Channel/Aquatic Resource protection;  

3) Overbank Flood Protection; and  

4) Extreme Flood Protection 

 

 

II. Method of Analysis  
 

Outfall Level Exclusions: 
Each project outfall has been analyzed to determine whether any Outfall Level Exclusions (OLE) 

apply that prevent the construction of a stormwater management BMP.  The following 6 OLEs 

were considered for each outfall: 

1) Change in existing roadway alignment that would create a safety concern 

2) Installation of BMP causes re-alignment or piping of a stream 

3) Installation of BMP impacts a stream buffer or wetland 

4) Discharges exit R/W as sheet flow 

5) Flows that originate offsite 

6) Reduction (or negligible increase) in impervious area 

 

Infeasibility Criteria: 

Project outfalls that did not have OLEs were further evaluated to determine the feasibility of 

providing BMPs for post-construction stormwater management.  The following 10 infeasibility 

criteria were considered for each outfall: 

1) BMP cost that is greater than 10% of the project cost for that basin (include ROW cost, 

roadway construction, utility relocation, BMP construction, etc.) 

2) Schedule delay (>90 days) 

3) Impact to endangered or threatened species 

4) Cultural or community resource damage (historical sites, archeological sites, cemetery, 

park, wildlife refuge, nature trail, or school) 

5) Residence or business displacement 

6) Violation of federal or state law or regulation 

7) Site limitations, such as shallow Bedrock, contaminated soils, high groundwater, and 

potential utilities or underground facilities. 

8) Soil infiltration capacity is limited 

9) Site is too small to infiltrate a significant volume 

10) Site does not allow for gravity flow to the BMP 
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Limited information is available for analysis of the OLE and Infeasibility criteria during the 

concept phase.  Detailed survey and environmental assessments have not yet been completed for 

the project site; therefore, not all criteria can be fully evaluated at the concept phase.   

 

For drainage basins where post-construction BMPs were found to be potentially feasible, analysis 

of the four minimum post-construction stormwater management standards utilized procedures 

established in the Georgia Stormwater Management Manual, Volume 2, First Edition, August 

2001 (GSMM).  The SCS Method was used to estimate the runoff due to rainfall for pre- and 

post-construction conditions based on the SCS 24 hour duration storm, and Type II rainfall with 

rainfall data for Atlanta, found in Table A-2 of the GSMM. 

 

 

III.     Project Outfall Summary 
 

The proposed project is located in a densely developed corridor along Buford Highway.  

Drainage from the existing roadway is collected by curb and gutter which discharges to catch 

basins and closed pipe systems within the right-of-way.  There are a total of 18 stormwater 

outfalls where runoff from the project site leaves the right-of-way either via a closed pipe system, 

or at a headwall outlet into a drainage channel.  Potential OLEs and Infeasibility were evaluated 

for each outfall and locations were identified where stormwater BMPs may be feasible.  Given 

that runoff from most of the project site is collected in closed pipe system, it is likely that gravity 

flow will not be achievable to proposed BMPs in many areas due to the depth of the pipe systems.  

This will be verified once additional survey information is available confirming pipe inverts and 

connectivity.  In addition, it is anticipated that some outfalls may be located at or near buffered 

streams, which will limit the available area for proposed BMPs.  This will be verified once stream 

delineations are completed for the project. 

 

Potential feasible BMPs were identified for three of the project outfalls.  NRCS Web Soil Survey 

maps identify soils in the project corridor as mostly Urban Land (Ud).  Soil types including 

Appling, Cecil, Pacolet, and Toccoa were identified at or near the project limits.  These soils are 

primarily within hydrologic soil group ‘B’, indicating a moderate infiltration potential.  

Therefore, it was assumed that infiltration BMPs may be feasible for the project, contingent upon 

in-field testing to confirm infiltration rates at proposed BMP locations. 

 

Table 1 below summarizes the project outfalls and potential OLEs, Infeasibility Criteria, and 

BMPs that have been identified for each outfall. 
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Table 1: Project Outfall Summary 
 

 

 

 

 

 

 
 

Outfall 

ID 

Station / 

Offset 

Potential 

OLE 

Potential 

Infeasibility 

Potential 

BMP 
Comments 

1 
1A 138+00, 42’ RT 3 10 None Located at downstream end of culvert 

1B 138+11, 43’ LT 3 10 None Located at upstream end of culvert 

2 142+37, 43’ LT 3 1 & 10 
Enhanced 

Swale 

Need to confirm stream buffers and pipe 

inverts to verify gravity flow.  The BMP will 

require additional ROW 

3 150+29, 43’ LT 3 7 None Steep slopes limit available area for BMP 

4 155+23, 57’ LT 5 None None 
No roadway drainage to this outfall; all flows 

originate offsite 

5 157+77, 43’ LT None 10 None Need to confirm downstream pipe connectivity 

6 161+33, 43’ LT 3 1 & 7 None Steep slopes limit available area for BMP 

7 164+42, 57’ LT None 10 None Need to confirm downstream pipe connectivity 

8 172+80, 43’ LT 3 1 & 7 None Steep slopes limit available area for BMP 

9 186+57, 42’ RT None 10 None Need to confirm downstream pipe connectivity 

10 204+09, 61’ RT None 10 None Need to confirm downstream pipe connectivity 

11 207+85, 42’ RT 3 1 & 10 
Bio-

Retention 

Need to confirm stream buffers and pipe 

inverts to verify gravity flow.  The BMP will 

require additional ROW 

12 220+90, 42’ RT None 10 None Need to confirm downstream pipe connectivity 

13 
13A 238+99, 43’ LT 3 10 None Located at upstream end of culvert 

13B 239+08, 43’ RT None 10 None Located at downstream end of culvert 

14 
14A 241+84, 43’ LT 3 10 None Located at upstream end of culvert 

14B 241+90, 43’ RT None 10 None Located at downstream end of culvert 

15 246+35, 42’ RT None 10 None Need to confirm downstream pipe connectivity 

16 

16A 262+66, 72’ LT None 7 
Bio-

Retention 

Need to confirm underground utility 

locations/conflicts. The BMP will require 

additional ROW 

16B 264+42, 42’ LT 3 7 
Bio-

Retention 

Need to confirm stream buffers and 

underground utility locations/conflicts. The 

BMP will require additional ROW 

16C 262+02, 42’ RT 3 10 None Located at downstream end of culvert 

16D 263+28, 62’ RT 3 10 None Located at downstream end of culvert 

17 269+28, 43’ LT 6 10 None Negligible increase in impervious area  

18 272+27, 47’ RT 6 10 None Negligible increase in impervious area  
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IV. Post-Construction Stormwater Management 
 

As noted above, a conceptual study of the site found a total of four locations where BMPs may be 

feasible for post-construction stormwater management.  The drainage areas to each of these 

outfalls was studied further to determine the stormwater treatment volumes required to meet 

water quality, channel protection, and flood protection requirements.  Table 2 below summarizes 

the water quality and channel protection volumes as well as the pre- and post-developed flow 

rates for each of the studied outfalls.  Refer to Appendix A for calculations. 

 

     Table 2: Stormwater Management Requirements at Feasible Outfalls 

Outfall 
Water Quality 

Volume 

Channel 

Protection 

Volume 

Overbank Flood Protection 

(25-yr Storm Event) 

Pre Post 

2 285 cf 12,756 cf 15.83 cfs 17.82 cfs 

11 1,059 cf 15,423 cf 20.89 cfs 22.65 cfs 

16A 270 cf 15,416 cf 19.42 cfs 20.90 cfs 

16B 163 cf 5,372 cf 6.71 cfs 7.18 cfs 

 

 

Drainage Area #2 

Outfall #2 is a 24” RCP pipe located at approximate station 142+40 left.  The drainage area to 

Outfall #2 includes approximately 800 feet of Buford Highway that is collected in catch basins 

and piped to Outfall #2.  Runoff leaves the right-of-way in a closed pipe system.  Additional 

survey information is required to determine pipe connectivity downstream of the project site.  

 

Within Drainage Area #2, the southbound lanes of Buford Highway are collected in an 

underground pipe system with no way to gravity flow to a BMP.  However, it may be feasible to 

capture runoff from a portion of the northbound lanes and discharge to a proposed enhanced 

swale located in an existing low area on the southeast side of Buford Highway, in front of the 

Royale Apartments.  An additional catch basin and piping will be required to collect and 

discharge runoff from the roadway to the enhanced swale.  Additional right-of-way will be 

required for construction of the enhanced swale.  Limited space is available for construction of 

the proposed BMP without impacting the existing apartment buildings.  Therefore, the BMP is 

sized for treatment of the water quality volume only.   

 

Drainage Area #11 

Outfall #11 is a pipe of unknown size located at approximate station 207+90 right.  The drainage 

area to Outfall #11 includes approximately 750 feet of the northbound lanes and 1,200 feet of the 

southbound lanes of Buford Highway that is collected in catch basins and piped to Outfall #11.  

Runoff leaves the right-of-way in a closed pipe system.  Additional survey information is 

required to determine pipe connectivity downstream of the project site.  

 

Within Drainage Area #11, the southbound lanes of Buford Highway are collected in an 

underground pipe system with no way to gravity flow to a BMP.  However, it may be feasible to 

capture runoff from the northbound lanes and discharge to a proposed bio-retention basin located 

in an existing low area on the southeast side of Buford Highway adjacent to Oak Shadow Drive.  

An additional catch basin and piping will be required to collect and discharge runoff from the 

roadway to the bio-retention basin.  Additional right-of-way will be required for construction of 

the basin.  Limited space is available for construction of the proposed BMP without impacting 
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adjacent development.  Therefore, it is not feasible to size the BMP to provide the required 

channel protection storage volume.  However, given that stormwater outfalls from the site in a 

closed pipe conveyance system, it may be possible to waive channel protection requirements for 

this drainage basin. Additional survey information is required to confirm downstream pipe 

connectivity.  The proposed conceptual BMP is sized for treatment of the water quality volume 

and may also provide minor control of post-developed flow rates for flood protection. 

 

Drainage Area #16A 

Outfall #16A is an 18” RCP culvert under a driveway located at approximate station 262+50 left.  

The drainage area to Outfall #16A includes approximately 1,250 feet of the southbound lanes of 

Buford Highway that is collected in a catch basin and piped to an existing ditch along the west 

side of Buford Highway.   

 

It is likely not feasible to gravity flow the existing catch basin outfall to a BMP.  However, it may 

be feasible to capture runoff from a portion of the drainage area in a flume and discharge to a 

proposed bio-retention basin located in a notch-out in the existing right-of-way on the west side 

of Buford Highway adjacent to a driveway onto the airport property.  Additional right-of-way 

may be required for construction of the basin.  Limited space is available for construction of the 

proposed BMP due to adjacent steep slopes and the requirement to maintain a drainage channel to 

bypass offsite flows.  Therefore, it is not feasible to size the BMP to provide the required channel 

protection storage volume and the proposed conceptual BMP is sized for treatment of the water 

quality volume only.   

 

Drainage Area #16B 

Outfall #16B is a pipe outfall from a catch basin located at approximate station 264+50 left.  The 

drainage area to Outfall #16B includes approximately 500 feet of the southbound lanes of Buford 

Highway that is collected in the catch basin and piped to a channel on the west side of Buford 

Highway, at the upstream end of an existing culvert under Buford Highway.   

 

It is not feasible to gravity flow the existing catch basin outfall to a BMP.  However, it may be 

feasible to capture runoff from a portion of the drainage area in a flume and discharge to a 

proposed bio-retention basin located on the west side of Buford Highway just south of a driveway 

onto the Bellsouth property.  Additional right-of-way will be required for construction of the 

basin.  Limited space is available for construction of the proposed BMP due to the likely adjacent 

stream buffer.  Therefore, it is not feasible to size the BMP to provide the required channel 

protection storage volume and the proposed conceptual BMP is sized for treatment of the water 

quality volume only.   

 

 

 

V. Conclusions 
 
 The GDOT project to construct sidewalk and pedestrian crossings along Buford Highway 

between Afton lane and Shallowford Terrace in DeKalb County must comply with the GDOT 

MS4 permit and provide post-construction stormwater management to meet water quality, 

channel protection, overbank flood protection, and extreme flood protection standards where 

feasible.  A review of the site to determine the feasibility of providing post-construction BMPs 

found four areas where it may be possible to construct BMPs for post-construction stormwater 

management.  The remainder of the project site area has limiting factors such as stream buffers, 

steep slopes, underground utilities, and existing storm pipe networks that will not allow for  

gravity drainage to proposed BMPs that make it infeasible to provide post-construction BMPs for 

all project outfalls. 



 

6 

 

 

 Post-Construction BMPs have been conceptually designed within the four available site areas to 

meet the GSMM water quality requirements.  It is likely not feasible to meet channel protection, 

overbank flood protection, and extreme flood protection requirements in these areas due to site 

limitations and the cost of acquiring right-of-way or displacements that would be required to 

provide additional storage volume to meet channel protection and flood protection requirements.   
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S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Stormwater Runoff Volume (V) and Flowrate (Q) Calculations Drainage Area # 2

Analysis uses the SCS Hydrologic Method, per GSWMM Technical Handbook, Vol.2, Section 2.1.5

PRE POST

Total Onsite Area: A = 1.79 ac 1.96 ac

1-yr., 24-hr. Rainfall (P1): Per GSWMM Table A-2 (Atlanta): (0.14 in./hr.)*(24 hr.) = 3.36 in 3.36 in

25-yr 24-hr. Rainfall (P25): Per GSWMM Table A-2 (Atlanta): (0.27 in./hr.)*(24 hr.) = 6.48 in 6.48 in

Curve Number (CN): Impv. CN = 98 Impv. Area = 1.55 ac 1.77 ac

  Per: GASWMM pp.2.1-22, Table 2.1.5-1 Perv. CN = 61 Perv. Area = 0.24 ac 0.19 ac

Woods CN = 55 Woods Area = 0.00 ac 0.00 ac

Weighted CN = 93 94

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 0.75 in 0.59 in

1-yr. Runoff Volume (V2): V1 = ((P1-0.2S)
2
)/(P1+0.8S) = 2.60 in 2.74 in

25-yr. Runoff Volume (V25): V25 = ((P25-0.2S)
2
)/(P25+0.8S) = 5.66 in 5.82 in

Time of Concentration (Tc):   Tc  = 0.08 hrs 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.150 0.118

Ia/P: Ia/P2 for 1-year storm = 0.045 0.035

Ia/P25 for 25-year storm = 0.023 0.018

Unit Discharge (qu): qu (1-year) = 1000 csm/in 1000 csm/in

(from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu (25-year) = 1000 csm/in 1000 csm/in

Stormwater Flow Rate (Q): Q1 = qu * (A/640) * V1 = 7.28 cfs 8.40 cfs   Q > 2 cfs, CP Required

Q25 = qu * (A/640) * V25 = 15.83 cfs 17.82 cfs      = 12.6% Increase

Channel Protection Volume (CPv) Calculations: Drainage Area # 2
Analysis uses the SCS Hydrologic Method, per GSWMM Technical Handbook, Vol.2, Section 2.1.5

PRE POST

Total Onsite Area: A = 1.79 ac 1.96 ac

1-yr., 24-hr. Rainfall (P1): Per GSWMM Table A-2 (Atlanta): (0.14 in./hr.)*(24 hr.) = 3.36 in 3.36 in

Curve Number, CN: Per: GASWMM pp.2.1-22, Table 2.1.5-1: CN = 93 94

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 0.75 in 0.59 in

1-yr. Runoff Volume (Q1,in.): Q1 = ((P1-0.2S)
2
)/(P1+0.8S) = 2.60 in 2.74 in

Time of Concentration (Tc): Tc  = 0.08 hrs 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.150 0.118

Ia/P: Ia/P1 for 1-year storm = 0.045 0.035

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu = 1000 csm/in 1000 csm/in

Channel Protection Volume (CPv):

Analysis uses the GSWMM Technical Handbook, Vol.2, Section 2.2.5

Knowing qu (1-year) = 1000 csm/in. and T (extended detention time of 24-hrs.),

from GSWMM Figure 2.2.5-1 (pp. 2.2-10): qo/qi = 0.020 0.020

For a Type-II Rainfall Distribution:

Vs/Vr = 0.682 - 1.43*(qo/qi) + 1.64*(qo/qi)
2
 - 0.804*(qo/qi)

3
 = 0.654 0.654

CPv = Vs (required storage volume): CPv = ((Vs/Vr)*Q1*A)/(12in./ft.)) = 0.254 acre-feet 0.293 acre-feet

CPv = 11,065 cf 12,756 cf

I:\GDOT\0009400\Engineering\BMP Sizing_Concept Design.xlsx 1



S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Water Quality Volume (WQv) and Peak Flow (Qwq) Calculations Drainage Area # 2
Analysis uses the GSWMM Technical Handbook, Vol.2, Section 2.1.7

Water Quality Volume (WQv) Calculations:

Pre-Developed: Post-Developed:

Total Site Area (A): 1.79  acres Total Site Area (A): 1.96  acres

Imperv. area (IA): 1.55  acres Imperv. area (IA): 1.77  acres

Pervious area (PA): 0.24  acres Pervious area (PA): 0.19  acres

Rainfall (P): 1.2  inches Rainfall (P): 1.2  inches

% Impervious: 86.6% % Impervious: 90.3%

Rv = 0.05 + 0.009(I) = 0.829 Rv = 0.05 + 0.009(I) = 0.863

Water Quality Volume Rv: WQ-Rv = Post-Rv - Pre-Rv = 0.033

Water Quality Volume (WQv): WQv = ((1.2 in.)*Rv*A)/(12 in./ft.) = 0.007 acre ft.  = 285 cf

Water Quality Peak Flow (Qwq) Calculations:

Water Quality Volume, in inches (WQv,in): WQv,in = 1.2 * Rv = 0.040 inches

Curve Number (CN): CN = 1000/[10+5P+10WQv,in-10(WQv,in
2
+1.25WQv,inP)

1/2
] = 71.9

Time of Concentration (Tc): (Estimated) = 5.0 min.  Tc  = 0.08 hrs

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 3.92 in

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.783

Ia/P: Ia/P for Water Quality Storm = 0.653

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu = 550 csm/in

Water Quality Peak Flow (Qwq): Qwq = qu * A (square miles) * WQv,in = 0.06 cfs

I:\GDOT\0009400\Engineering\BMP Sizing_Concept Design.xlsx 2



S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Enhanced Swale Calculations BMP # 2

Per GDOT Draiange Manual Section 10.4.3

Area to BMP = 0.69 ac

Curve Number (CN): Impv. CN = 98 Impv. A = 0.27 ac

  Per: GASWMM pp.2.1-22, Table 2.1.5-1 Perv. CN = 61 Perv. A = 0.42 ac

Woods CN = 55 Woods A = 0.00 ac

Weighted CN = 75

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 3.25 in

25-yr 24-hr. Rainfall (P25): Per GSWMM Table A-2 (Atlanta): (0.27 in./hr.)*(24 hr.) = 6.48 in

25-yr. Runoff Volume (V25): V25 = ((P25-0.2S)
2
)/(P25+0.8S) = 3.74 in

Time of Concentration (Tc):   Tc  = 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.650

Ia/P: Ia/P25 for 25-year storm = 0.100

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu (25-year) = 1000 csm/in

Stormwater Flow Rate (Q): Q25 = qu * (A/640) * V25 = 4.04 cfs

Shape =

Top, T = 18 ft

n = 0.240

S = 0.01 ft/ft

Base, b = 6.0 ft

A (sf) P (ft) R (ft) V (ft/s) Q (cfs) Depth, d = 2.0 ft

(WQ) 0.63 6.63 0.09 0.13 0.08
Side Slope, 

Z = 3 : 1

(Q25) 8.41 12.01 0.70 0.49 4.12

Water Quality Flow Freeboard = 1.90 ft

25-Yr Flow Freeboard = 1.05 ft

Water Quality Volume (WQv) = 285 cf

Enhanced Swale Sizing:

Filter Media Depth (Df) = 2.5 ft

Coefficient Of Permeability (k) = 1.5 ft/day (for typical filter media)

Max. height of water above filter bed (Hmax) = 1.50 ft

Avg. height of water above filter bed (Hf) = 0.75 ft (1/2 Hmax)

Design Filter Bed Drain Time (Tf) = 2 days (48 hrs recommended max)

Required Surface Area of Filter Media: Af = [WQv x Df] / [k(Hf + Df)(Tf)] = 73 sf

Bottom Width of Swale: W = 6.0 ft

Length of Swale: L = 20 ft

Actual Surface Area of Filter Media: Actual Af= 120 sf

Height of Overflow Weir (max 1.5 ft): Hw = 1.50 ft

Swale Side Slopes (z:1) z = 3 ft

Cross-Sectional Storage Area: As = 16 sf

Required Swale Length (No Slope): L = WQv / As = 18 ft

Slope of Swale: S = 2.00%

Storage Volume at Overflow Weir Height: Vs = L x As = 315 cf

0.950

Lining/Condition: Dense Grass

Mannings n:

Channel Slope:

Channel Velocity & Flow Rate Calculations*:

Description: Enhanced Swale Trapezoidal

Flow Depth

0.100

I:\GDOT\0009400\Engineering\BMP Sizing_Concept Design.xlsx 3



S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Stormwater Runoff Volume (V) and Flowrate (Q) Calculations Drainage Area # 11

Analysis uses the SCS Hydrologic Method, per GSWMM Technical Handbook, Vol.2, Section 2.1.5

PRE POST

Total Onsite Area: A = 2.64 ac 2.64 ac

1-yr., 24-hr. Rainfall (P1): Per GSWMM Table A-2 (Atlanta): (0.14 in./hr.)*(24 hr.) = 3.36 in 3.36 in

25-yr 24-hr. Rainfall (P25): Per GSWMM Table A-2 (Atlanta): (0.27 in./hr.)*(24 hr.) = 6.48 in 6.48 in

Curve Number (CN): Impv. CN = 98 Impv. Area = 1.91 ac 2.18 ac

  Per: GASWMM pp.2.1-22, Table 2.1.5-1 Perv. CN = 61 Perv. Area = 0.73 ac 0.46 ac

Woods CN = 55 Woods Area = 0.00 ac 0.00 ac

Weighted CN = 88 92

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 1.39 in 0.92 in

1-yr. Runoff Volume (V2): V1 = ((P1-0.2S)
2
)/(P1+0.8S) = 2.12 in 2.46 in

25-yr. Runoff Volume (V25): V25 = ((P25-0.2S)
2
)/(P25+0.8S) = 5.06 in 5.49 in

Time of Concentration (Tc):   Tc  = 0.08 hrs 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.279 0.185

Ia/P: Ia/P2 for 1-year storm = 0.083 0.055

Ia/P25 for 25-year storm = 0.043 0.028

Unit Discharge (qu): qu (1-year) = 1000 csm/in 1000 csm/in

(from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu (25-year) = 1000 csm/in 1000 csm/in

Stormwater Flow Rate (Q): Q1 = qu * (A/640) * V1 = 8.75 cfs 10.15 cfs   Q > 2 cfs, CP Required

Q25 = qu * (A/640) * V25 = 20.89 cfs 22.65 cfs      = 8.4% Increase

Channel Protection Volume (CPv) Calculations: Drainage Area # 11
Analysis uses the SCS Hydrologic Method, per GSWMM Technical Handbook, Vol.2, Section 2.1.5

PRE POST

Total Onsite Area: A = 2.64 ac 2.64 ac

1-yr., 24-hr. Rainfall (P1): Per GSWMM Table A-2 (Atlanta): (0.14 in./hr.)*(24 hr.) = 3.36 in 3.36 in

Curve Number, CN: Per: GASWMM pp.2.1-22, Table 2.1.5-1: CN = 88 92

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 1.39 in 0.92 in

1-yr. Runoff Volume (Q1,in.): Q1 = ((P1-0.2S)
2
)/(P1+0.8S) = 2.12 in 2.46 in

Time of Concentration (Tc): Tc  = 0.08 hrs 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.279 0.185

Ia/P: Ia/P1 for 1-year storm = 0.083 0.055

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu = 1000 csm/in 1000 csm/in

Channel Protection Volume (CPv):

Analysis uses the GSWMM Technical Handbook, Vol.2, Section 2.2.5

Knowing qu (1-year) = 1000 csm/in. and T (extended detention time of 24-hrs.),

from GSWMM Figure 2.2.5-1 (pp. 2.2-10): qo/qi = 0.020 0.020

For a Type-II Rainfall Distribution:

Vs/Vr = 0.682 - 1.43*(qo/qi) + 1.64*(qo/qi)
2
 - 0.804*(qo/qi)

3
 = 0.654 0.654

CPv = Vs (required storage volume): CPv = ((Vs/Vr)*Q1*A)/(12in./ft.)) = 0.305 acre-feet 0.354 acre-feet

CPv = 13,299 cf 15,423 cf
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S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Water Quality Volume (WQv) and Peak Flow (Qwq) Calculations Drainage Area # 11
Analysis uses the GSWMM Technical Handbook, Vol.2, Section 2.1.7

Water Quality Volume (WQv) Calculations:

Pre-Developed: Post-Developed:

Total Site Area (A): 2.64  acres Total Site Area (A): 2.64  acres

Imperv. area (IA): 1.91  acres Imperv. area (IA): 2.18  acres

Pervious area (PA): 0.73  acres Pervious area (PA): 0.46  acres

Rainfall (P): 1.2  inches Rainfall (P): 1.2  inches

% Impervious: 72.3% % Impervious: 82.6%

Rv = 0.05 + 0.009(I) = 0.701 Rv = 0.05 + 0.009(I) = 0.793

Water Quality Volume Rv: WQ-Rv = Post-Rv - Pre-Rv = 0.092

Water Quality Volume (WQv): WQv = ((1.2 in.)*Rv*A)/(12 in./ft.) = 0.024 acre ft.  = 1,059 cf

Water Quality Peak Flow (Qwq) Calculations:

Water Quality Volume, in inches (WQv,in): WQv,in = 1.2 * Rv = 0.110 inches

Curve Number (CN): CN = 1000/[10+5P+10WQv,in-10(WQv,in
2
+1.25WQv,inP)

1/2
] = 77.6

Time of Concentration (Tc): (Estimated) = 5.0 min.  Tc  = 0.08 hrs

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 2.89 in

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.577

Ia/P: Ia/P for Water Quality Storm = 0.481

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu = 550 csm/in

Water Quality Peak Flow (Qwq): Qwq = qu * A (square miles) * WQv,in = 0.25 cfs
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S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Bioretention Calculations BMP # 11

Per GDOT Draiange Manual Section 10.4.7

Area to BMP = 1.67 ac

Curve Number (CN): Impv. CN = 98 Impv. A = 0.85 ac

  Per: GASWMM pp.2.1-22, Table 2.1.5-1 Perv. CN = 61 Perv. A = 0.82 ac

Woods CN = 55 Woods A = 0.00 ac

Weighted CN = 80

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 2.53 in

25-yr 24-hr. Rainfall (P25): Per GSWMM Table A-2 (Atlanta): (0.27 in./hr.)*(24 hr.) = 6.48 in

25-yr. Runoff Volume (V25): V25 = ((P25-0.2S)
2
)/(P25+0.8S) = 4.20 in

Time of Concentration (Tc):   Tc  = 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.505

Ia/P: Ia/P25 for 25-year storm = 0.078

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu (25-year) = 1000 csm/in

Stormwater Flow Rate (Q): Q25 = qu * (A/640) * V25 = 10.96 cfs

Water Quality Volume (WQv) = 1,059 cf

Bioretention Basin Sizing:

Filter Media Depth (Df) = 2 ft

Coefficient Of Permeability (k) = 3 ft/day (typically 2 to 4 ft/day)

Max. height of water above filter bed (Hmax) = 0.75 ft

Avg. height of water above filter bed (Hf) = 0.38 ft (1/2 Hmax)

Design Filter Bed Drain Time (Tf) = 0.5 days (0.5 days recommended max)

Required Surface Area of Bioretention Basin:

Ab = [WQv x Df] / [k(Hf + Df)(Tf)] = 594 sf

Available Area = 980 sf
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S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Stormwater Runoff Volume (V) and Flowrate (Q) Calculations Drainage Area # 16A

Analysis uses the SCS Hydrologic Method, per GSWMM Technical Handbook, Vol.2, Section 2.1.5

PRE POST

Total Onsite Area: A = 2.11 ac 2.22 ac

1-yr., 24-hr. Rainfall (P1): Per GSWMM Table A-2 (Atlanta): (0.14 in./hr.)*(24 hr.) = 3.36 in 3.36 in

25-yr 24-hr. Rainfall (P25): Per GSWMM Table A-2 (Atlanta): (0.27 in./hr.)*(24 hr.) = 6.48 in 6.48 in

Curve Number (CN): Impv. CN = 98 Impv. Area = 1.94 ac 2.11 ac

  Per: GASWMM pp.2.1-22, Table 2.1.5-1 Perv. CN = 61 Perv. Area = 0.17 ac 0.11 ac

Woods CN = 55 Woods Area = 0.00 ac 0.00 ac

Weighted CN = 95 96

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 0.52 in 0.40 in

1-yr. Runoff Volume (V2): V1 = ((P1-0.2S)
2
)/(P1+0.8S) = 2.80 in 2.92 in

25-yr. Runoff Volume (V25): V25 = ((P25-0.2S)
2
)/(P25+0.8S) = 5.89 in 6.03 in

Time of Concentration (Tc):   Tc  = 0.08 hrs 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.105 0.080

Ia/P: Ia/P2 for 1-year storm = 0.031 0.024

Ia/P25 for 25-year storm = 0.016 0.012

Unit Discharge (qu): qu (1-year) = 1000 csm/in 1000 csm/in

(from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu (25-year) = 1000 csm/in 1000 csm/in

Stormwater Flow Rate (Q): Q1 = qu * (A/640) * V1 = 9.24 cfs 10.15 cfs   Q > 2 cfs, CP Required

Q25 = qu * (A/640) * V25 = 19.42 cfs 20.90 cfs      = 7.6% Increase

Channel Protection Volume (CPv) Calculations: Drainage Area # 16A
Analysis uses the SCS Hydrologic Method, per GSWMM Technical Handbook, Vol.2, Section 2.1.5

PRE POST

Total Onsite Area: A = 2.11 ac 2.22 ac

1-yr., 24-hr. Rainfall (P1): Per GSWMM Table A-2 (Atlanta): (0.14 in./hr.)*(24 hr.) = 3.36 in 3.36 in

Curve Number, CN: Per: GASWMM pp.2.1-22, Table 2.1.5-1: CN = 95 96

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 0.52 in 0.40 in

1-yr. Runoff Volume (Q1,in.): Q1 = ((P1-0.2S)
2
)/(P1+0.8S) = 2.80 in 2.92 in

Time of Concentration (Tc): Tc  = 0.08 hrs 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.105 0.080

Ia/P: Ia/P1 for 1-year storm = 0.031 0.024

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu = 1000 csm/in 1000 csm/in

Channel Protection Volume (CPv):

Analysis uses the GSWMM Technical Handbook, Vol.2, Section 2.2.5

Knowing qu (1-year) = 1000 csm/in. and T (extended detention time of 24-hrs.),

from GSWMM Figure 2.2.5-1 (pp. 2.2-10): qo/qi = 0.020 0.020

For a Type-II Rainfall Distribution:

Vs/Vr = 0.682 - 1.43*(qo/qi) + 1.64*(qo/qi)
2
 - 0.804*(qo/qi)

3
 = 0.654 0.654

CPv = Vs (required storage volume): CPv = ((Vs/Vr)*Q1*A)/(12in./ft.)) = 0.322 acre-feet 0.354 acre-feet

CPv = 14,045 cf 15,416 cf
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S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Water Quality Volume (WQv) and Peak Flow (Qwq) Calculations Drainage Area # 16A
Analysis uses the GSWMM Technical Handbook, Vol.2, Section 2.1.7

Water Quality Volume (WQv) Calculations:

Pre-Developed: Post-Developed:

Total Site Area (A): 2.11  acres Total Site Area (A): 2.22  acres

Imperv. area (IA): 1.94  acres Imperv. area (IA): 2.11  acres

Pervious area (PA): 0.17  acres Pervious area (PA): 0.11  acres

Rainfall (P): 1.2  inches Rainfall (P): 1.2  inches

% Impervious: 91.9% % Impervious: 95.0%

Rv = 0.05 + 0.009(I) = 0.877 Rv = 0.05 + 0.009(I) = 0.905

Water Quality Volume Rv: WQ-Rv = Post-Rv - Pre-Rv = 0.028

Water Quality Volume (WQv): WQv = ((1.2 in.)*Rv*A)/(12 in./ft.) = 0.006 acre ft.  = 270 cf

Water Quality Peak Flow (Qwq) Calculations:

Water Quality Volume, in inches (WQv,in): WQv,in = 1.2 * Rv = 0.034 inches

Curve Number (CN): CN = 1000/[10+5P+10WQv,in-10(WQv,in
2
+1.25WQv,inP)

1/2
] = 71.1

Time of Concentration (Tc): (Estimated) = 5.0 min.  Tc  = 0.08 hrs

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 4.07 in

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.814

Ia/P: Ia/P for Water Quality Storm = 0.678

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu = 550 csm/in

Water Quality Peak Flow (Qwq): Qwq = qu * A (square miles) * WQv,in = 0.06 cfs
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S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Bioretention Calculations BMP # 16A

Per GDOT Draiange Manual Section 10.4.7

Area to BMP = 1.38 ac

Curve Number (CN): Impv. CN = 98 Impv. A = 1.34 ac

  Per: GASWMM pp.2.1-22, Table 2.1.5-1 Perv. CN = 61 Perv. A = 0.04 ac

Woods CN = 55 Woods A = 0.00 ac

Weighted CN = 97

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 0.32 in

25-yr 24-hr. Rainfall (P25): Per GSWMM Table A-2 (Atlanta): (0.27 in./hr.)*(24 hr.) = 6.48 in

25-yr. Runoff Volume (V25): V25 = ((P25-0.2S)
2
)/(P25+0.8S) = 6.11 in

Time of Concentration (Tc):   Tc  = 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.063

Ia/P: Ia/P25 for 25-year storm = 0.010

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu (25-year) = 1000 csm/in

Stormwater Flow Rate (Q): Q25 = qu * (A/640) * V25 = 13.18 cfs

Water Quality Volume (WQv) = 270 cf

Bioretention Basin Sizing:

Filter Media Depth (Df) = 2 ft

Coefficient Of Permeability (k) = 3 ft/day (typically 2 to 4 ft/day)

Max. height of water above filter bed (Hmax) = 0.75 ft

Avg. height of water above filter bed (Hf) = 0.38 ft (1/2 Hmax)

Design Filter Bed Drain Time (Tf) = 0.5 days (0.5 days recommended max)

Required Surface Area of Bioretention Basin:

Ab = [WQv x Df] / [k(Hf + Df)(Tf)] = 152 sf

Available Area = 248 sf

I:\GDOT\0009400\Engineering\BMP Sizing_Concept Design.xlsx 3



S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Stormwater Runoff Volume (V) and Flowrate (Q) Calculations Drainage Area # 16B

Analysis uses the SCS Hydrologic Method, per GSWMM Technical Handbook, Vol.2, Section 2.1.5

PRE POST

Total Onsite Area: A = 0.73 ac 0.75 ac

1-yr., 24-hr. Rainfall (P1): Per GSWMM Table A-2 (Atlanta): (0.14 in./hr.)*(24 hr.) = 3.36 in 3.36 in

25-yr 24-hr. Rainfall (P25): Per GSWMM Table A-2 (Atlanta): (0.27 in./hr.)*(24 hr.) = 6.48 in 6.48 in

Curve Number (CN): Impv. CN = 98 Impv. Area = 0.67 ac 0.73 ac

  Per: GASWMM pp.2.1-22, Table 2.1.5-1 Perv. CN = 61 Perv. Area = 0.06 ac 0.02 ac

Woods CN = 55 Woods Area = 0.00 ac 0.00 ac

Weighted CN = 95 97

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 0.53 in 0.31 in

1-yr. Runoff Volume (V2): V1 = ((P1-0.2S)
2
)/(P1+0.8S) = 2.80 in 3.02 in

25-yr. Runoff Volume (V25): V25 = ((P25-0.2S)
2
)/(P25+0.8S) = 5.88 in 6.12 in

Time of Concentration (Tc):   Tc  = 0.08 hrs 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.106 0.062

Ia/P: Ia/P2 for 1-year storm = 0.032 0.018

Ia/P25 for 25-year storm = 0.016 0.010

Unit Discharge (qu): qu (1-year) = 1000 csm/in 1000 csm/in

(from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu (25-year) = 1000 csm/in 1000 csm/in

Stormwater Flow Rate (Q): Q1 = qu * (A/640) * V1 = 3.19 cfs 3.54 cfs   Q > 2 cfs, CP Required

Q25 = qu * (A/640) * V25 = 6.71 cfs 7.18 cfs      = 6.9% Increase

Channel Protection Volume (CPv) Calculations: Drainage Area # 16B
Analysis uses the SCS Hydrologic Method, per GSWMM Technical Handbook, Vol.2, Section 2.1.5

PRE POST

Total Onsite Area: A = 0.73 ac 0.75 ac

1-yr., 24-hr. Rainfall (P1): Per GSWMM Table A-2 (Atlanta): (0.14 in./hr.)*(24 hr.) = 3.36 in 3.36 in

Curve Number, CN: Per: GASWMM pp.2.1-22, Table 2.1.5-1: CN = 95 97

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 0.53 in 0.31 in

1-yr. Runoff Volume (Q1,in.): Q1 = ((P1-0.2S)
2
)/(P1+0.8S) = 2.80 in 3.02 in

Time of Concentration (Tc): Tc  = 0.08 hrs 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.106 0.062

Ia/P: Ia/P1 for 1-year storm = 0.032 0.018

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu = 1000 csm/in 1000 csm/in

Channel Protection Volume (CPv):

Analysis uses the GSWMM Technical Handbook, Vol.2, Section 2.2.5

Knowing qu (1-year) = 1000 csm/in. and T (extended detention time of 24-hrs.),

from GSWMM Figure 2.2.5-1 (pp. 2.2-10): qo/qi = 0.020 0.020

For a Type-II Rainfall Distribution:

Vs/Vr = 0.682 - 1.43*(qo/qi) + 1.64*(qo/qi)
2
 - 0.804*(qo/qi)

3
 = 0.654 0.654

CPv = Vs (required storage volume): CPv = ((Vs/Vr)*Q1*A)/(12in./ft.)) = 0.111 acre-feet 0.123 acre-feet

CPv = 4,848 cf 5,372 cf
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S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Water Quality Volume (WQv) and Peak Flow (Qwq) Calculations Drainage Area # 16B
Analysis uses the GSWMM Technical Handbook, Vol.2, Section 2.1.7

Water Quality Volume (WQv) Calculations:

Pre-Developed: Post-Developed:

Total Site Area (A): 0.73  acres Total Site Area (A): 0.75  acres

Imperv. area (IA): 0.67  acres Imperv. area (IA): 0.73  acres

Pervious area (PA): 0.06  acres Pervious area (PA): 0.02  acres

Rainfall (P): 1.2  inches Rainfall (P): 1.2  inches

% Impervious: 91.8% % Impervious: 97.3%

Rv = 0.05 + 0.009(I) = 0.876 Rv = 0.05 + 0.009(I) = 0.926

Water Quality Volume Rv: WQ-Rv = Post-Rv - Pre-Rv = 0.050

Water Quality Volume (WQv): WQv = ((1.2 in.)*Rv*A)/(12 in./ft.) = 0.004 acre ft.  = 163 cf

Water Quality Peak Flow (Qwq) Calculations:

Water Quality Volume, in inches (WQv,in): WQv,in = 1.2 * Rv = 0.060 inches

Curve Number (CN): CN = 1000/[10+5P+10WQv,in-10(WQv,in
2
+1.25WQv,inP)

1/2
] = 73.8

Time of Concentration (Tc): (Estimated) = 5.0 min.  Tc  = 0.08 hrs

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 3.54 in

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.708

Ia/P: Ia/P for Water Quality Storm = 0.590

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu = 550 csm/in

Water Quality Peak Flow (Qwq): Qwq = qu * A (square miles) * WQv,in = 0.04 cfs
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S.R. 13/Buford Hwy from Afton Ln to Shallowford Ter

Job Number: 100044588 

Date: 10/20/2015

Comp. By: KMM

Check By: GNK

Bioretention Calculations BMP # 16B

Per GDOT Draiange Manual Section 10.4.7

Area to BMP = 0.65 ac

Curve Number (CN): Impv. CN = 98 Impv. A = 0.62 ac

  Per: GASWMM pp.2.1-22, Table 2.1.5-1 Perv. CN = 61 Perv. A = 0.03 ac

Woods CN = 55 Woods A = 0.00 ac

Weighted CN = 96

Potential Maximum Soil Retention, in. (S): S = (1000/CNw) - 10 = 0.39 in

25-yr 24-hr. Rainfall (P25): Per GSWMM Table A-2 (Atlanta): (0.27 in./hr.)*(24 hr.) = 6.48 in

25-yr. Runoff Volume (V25): V25 = ((P25-0.2S)
2
)/(P25+0.8S) = 6.04 in

Time of Concentration (Tc):   Tc  = 0.08 hrs

Initial abstraction, in. (Ia): Ia = 0.2S (or refer to Table 2.1.5-3, pp. 2.1-29, GSWMM) = 0.077

Ia/P: Ia/P25 for 25-year storm = 0.012

Unit Discharge (qu): (from GSWMM Figure 2.1.5-6, pp. 2.1-30) qu (25-year) = 1000 csm/in

Stormwater Flow Rate (Q): Q25 = qu * (A/640) * V25 = 6.13 cfs

Water Quality Volume (WQv) = 163 cf

Bioretention Basin Sizing:

Filter Media Depth (Df) = 2 ft

Coefficient Of Permeability (k) = 3 ft/day (typically 2 to 4 ft/day)

Max. height of water above filter bed (Hmax) = 0.75 ft

Avg. height of water above filter bed (Hf) = 0.38 ft (1/2 Hmax)

Design Filter Bed Drain Time (Tf) = 0.5 days (0.5 days recommended max)

Required Surface Area of Bioretention Basin:

Ab = [WQv x Df] / [k(Hf + Df)(Tf)] = 92 sf

Available Area = 113 sf

I:\GDOT\0009400\Engineering\BMP Sizing_Concept Design.xlsx 3
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MAP LEGEND MAP INFORMATION

Area of Interest (AOI)
Area of Interest (AOI)

Soils
Soil Rating Polygons

A

A/D

B
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D

Not rated or not available

Soil Rating Lines
A
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Soil Rating Points
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Water Features
Streams and Canals

Transportation
Rails

Interstate Highways

US Routes

Major Roads

Local Roads

Background
Aerial Photography

The soil surveys that comprise your AOI were mapped at 1:15,800.

Please rely on the bar scale on each map sheet for map
measurements.

Source of Map:  Natural Resources Conservation Service
Web Soil Survey URL:  http://websoilsurvey.nrcs.usda.gov
Coordinate System:  Web Mercator (EPSG:3857)

Maps from the Web Soil Survey are based on the Web Mercator
projection, which preserves direction and shape but distorts
distance and area. A projection that preserves area, such as the
Albers equal-area conic projection, should be used if more accurate
calculations of distance or area are required.

This product is generated from the USDA-NRCS certified data as of
the version date(s) listed below.

Soil Survey Area:  DeKalb County, Georgia
Survey Area Data:  Version 7, Sep 19, 2014

Soil map units are labeled (as space allows) for map scales 1:50,000
or larger.

Date(s) aerial images were photographed:  May 4, 2014—Jun 18,
2014

The orthophoto or other base map on which the soil lines were
compiled and digitized probably differs from the background
imagery displayed on these maps. As a result, some minor shifting
of map unit boundaries may be evident.

Hydrologic Soil Group—DeKalb County, Georgia
(Buford Highway - Afton Ln to Shallowford Ter)

Natural Resources
Conservation Service

Web Soil Survey
National Cooperative Soil Survey
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Hydrologic Soil Group

Hydrologic Soil Group— Summary by Map Unit — DeKalb County, Georgia (GA089)

Map unit symbol Map unit name Rating Acres in AOI Percent of AOI

AkA Altavista fine sandy
loam, 0 to 2 percent
slopes

C 0.5 0.1%

AuC Appling-Urban land
complex, 2 to 10
percent slopes

B 14.6 3.1%

AvF Ashlar sandy loam, very
rocky, 15 to 45 percent
slopes

B 3.1 0.6%

CuC Cecil-Urban land
complex, 2 to 10
percent slopes

B 40.5 8.5%

CvF Chestatee stony sandy
loam, 15 to 45 percent
slopes

B 0.2 0.0%

PfC Pacolet sandy loam, 2 to
10 percent slopes

B 7.7 1.6%

PfD Pacolet sandy loam, 10
to 15 percent slopes

B 7.5 1.6%

PfE Pacolet sandy loam, 15
to 30 percent slopes

B 8.4 1.8%

PuE Pacolet-Urban land
complex, 10 to 25
percent slopes

B 60.2 12.6%

Tf Toccoa sandy loam, 0 to
2 percent slopes,
frequently flooded

A 16.1 3.4%

Ud Urban land 318.9 66.7%

WeE Wedowee sandy loam,
10 to 25 percent
slopes

B 0.0 0.0%

Totals for Area of Interest 477.7 100.0%

Hydrologic Soil Group—DeKalb County, Georgia Buford Highway - Afton Ln to
Shallowford Ter

Natural Resources
Conservation Service

Web Soil Survey
National Cooperative Soil Survey

9/25/2015
Page 3 of 4



Description

Hydrologic soil groups are based on estimates of runoff potential. Soils are
assigned to one of four groups according to the rate of water infiltration when the
soils are not protected by vegetation, are thoroughly wet, and receive precipitation
from long-duration storms.

The soils in the United States are assigned to four groups (A, B, C, and D) and
three dual classes (A/D, B/D, and C/D). The groups are defined as follows:

Group A. Soils having a high infiltration rate (low runoff potential) when thoroughly
wet. These consist mainly of deep, well drained to excessively drained sands or
gravelly sands. These soils have a high rate of water transmission.

Group B. Soils having a moderate infiltration rate when thoroughly wet. These
consist chiefly of moderately deep or deep, moderately well drained or well drained
soils that have moderately fine texture to moderately coarse texture. These soils
have a moderate rate of water transmission.

Group C. Soils having a slow infiltration rate when thoroughly wet. These consist
chiefly of soils having a layer that impedes the downward movement of water or
soils of moderately fine texture or fine texture. These soils have a slow rate of water
transmission.

Group D. Soils having a very slow infiltration rate (high runoff potential) when
thoroughly wet. These consist chiefly of clays that have a high shrink-swell
potential, soils that have a high water table, soils that have a claypan or clay layer
at or near the surface, and soils that are shallow over nearly impervious material.
These soils have a very slow rate of water transmission.

If a soil is assigned to a dual hydrologic group (A/D, B/D, or C/D), the first letter is
for drained areas and the second is for undrained areas. Only the soils that in their
natural condition are in group D are assigned to dual classes.

Rating Options

Aggregation Method:  Dominant Condition

Component Percent Cutoff:   None Specified

Tie-break Rule:  Higher

Hydrologic Soil Group—DeKalb County, Georgia Buford Highway - Afton Ln to
Shallowford Ter

Natural Resources
Conservation Service

Web Soil Survey
National Cooperative Soil Survey

9/25/2015
Page 4 of 4
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DEPARTMENT OF TRANSPORTATION 
STATE OF GEORGIA 
     

 
INTERDEPARTMENT CORRESPONDENCE 

 

FILE  P. I. No. 0004640  OFFICE Environmental/Location 
 
DATE  August 21, 2006 
 
FROM: Harvey D. Keepler, State Environmental/Location Engineer 
  
TO: Distribution Below 
  
SUBJECT: PUBLIC INFORMATION OPEN HOUSE SYNOPSIS 
  
PROJECT No. & COUNTY: MSL-0004-00(640) - Dekalb County 
   
PROJECT DESCRIPTION:  Pedestrian safety improvements to begin at the Fulton/DeKalb 

County line on Buford Highway and extend approximately 4.8 
miles to Shallowford Terrace.   
 

  
DATE: August 20, 2006 
  
NUMBER IN ATTENDANCE: There was not an official attendance count taken due to the 

set-up of the PIOH in a public mall.  There were 500 handout 
copies made and all were distributed.  Eighteen comment 
cards were returned onsite. 

  
FOR: 15 
  
CONDITIONAL: 0 
  
UNCOMMITTED: 3 
  
AGAINST:  0 
  
OFFICIALS IN ATTENDANCE: Kathy Gannon, DeKalb County Commissioner 

 
  
ADDITIONAL COMMENTS:   Local news media was in attendance.  

 
 

  
PREPARED BY: Christen Vickery, PBS&J for Lisa Favors, GDOT OEL 
  
TELEPHONE No.: (404) 699-6883 (Lisa Favors) 
 

cc: Karlene Barron 
Jonathan Cox  

 Mike Lobdell, P.E. 
Zanda Montgomery 
Bryant Poole, P.E. 

 

 Chris Woods  
   
 



DEPARTMENT OF TRANSPORTATION 
STATE OF GEORGIA 
     

 
INTERDEPARTMENT CORRESPONDENCE 

 

FILE  P. I. No. 0004640  OFFICE Environmental/Location 
 
DATE  September 1, 2006 
 
FROM: Harvey D. Keepler, State Environmental/Location Engineer 
  
TO: Distribution Below 
  
SUBJECT: PUBLIC INFORMATION OPEN HOUSE SYNOPSIS 
  
PROJECT No. & COUNTY: MSL-0004-00(640) - Dekalb County 
   
PROJECT DESCRIPTION:  Pedestrian safety improvements to begin at the Fulton/DeKalb 

County line on Buford Highway and extend approximately 4.8 
miles to Shallowford Terrace.   
 

  
DATE: August 31, 2006 
  
NUMBER IN ATTENDANCE: 77 
  
FOR: 52 
  
CONDITIONAL: 4 
  
UNCOMMITTED: 1 
  
AGAINST:  5 
  
OFFICIALS IN ATTENDANCE: None 

 
  
ADDITIONAL COMMENTS:   Local news media was in attendance.  

 
 
 

  
PREPARED BY: Christen Vickery, PBS&J for Lisa Favors, GDOT OEL 
  
TELEPHONE No.: (404) 699-6883 (Lisa Favors) 
 

cc: Karlene Barron 
Jonathan Cox  

 Mike Lobdell, P.E. 
Zanda Montgomery 
Bryant Poole, P.E. 

 

 Chris Woods  
   
   
 



Buford Highway – summary of major issues 

Combined:  
Left turn problems/economic decline (median): 16 
Concerns outside project area: 7 
Law enforcement (jaywalking/speed): 5 
Build Bridges for pedestrians: 5 
Need Bike Lanes: 3  
Landscaping: 3 
Build more refuge islands: 3  
Illegal Aliens will be helped at the cost of taxpayers: 2   
Work with MARTA to adjust schedule: 1  
Will create increased traffic: 1 
OVERALL SUPPORT:  

No. Opposed No. In Support Uncommitted Conditional 
7 77 19 9 

 
 
Latin American: 
Left turn problems/economic decline (median): 2 
Concerns outside project area: 2   
Need Bike Lanes: 2 
Illegal Aliens will be helped at the cost of taxpayers:  2 
Law enforcement (jaywalking/speed): 1 
Build Bridges for pedestrians: 1 
Work with MARTA to adjust schedule: 1 
Will create increased traffic: 1 
Landscaping: 0 
Build more refuge islands: 0  
Too many stop signs/signal timing: 0 
OVERALL SUPPORT:  

No. Opposed No. In Support Uncommitted Conditional 
1 19 4 2 

 
 
Asian American:  
Left turn problems/economic decline (median): 14 
Concerns outside project area: 5 
Law enforcement (jaywalking/speed): 4 
Build Bridges for pedestrians: 4 
Too many stop signs/signal timing: 4  
Landscaping: 3 
Build more refuge islands: 3  
Need Bike Lanes:1 
Will create increased traffic: 1 
Illegal Aliens will be helped at the cost of taxpayers: 0 
Work with MARTA to adjust schedule: 0 
OVERALL SUPPORT:  

No. Opposed No. In Support Uncommitted Conditional 
6 58 15 7 
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Concept Team Meeting Minutes 
 

SR 13 from Afton Lane to Shallowford Terrace – Phase II 
DeKalb County 
P.I. No. 0009400 

 
 

Date:  December 8, 2015 
 
Location/Time: 600 West Peachtree Street, Atlanta, GA 30080 – Room 403 / 10:00 a.m. - 
11:45 a.m. 
 
Attendees:  
Xavier James GDOT – OPD 
Scott Lee  GDOT – D7 Precon 
Shaveka McCarty   GDOT – D7 TO 
Patrice Ruffin     City of Brookhaven 
Richard Meehan     City of Brookhaven 
Derrick Cameron    GDOT – Eng Svcs 
Patrick Bradshaw   ARC – Transportation 
Raymond Chandler    GDOT – Util SUE 
Stevonn Dilligard        GDOT – Util SUE 
Reginald Anderson     City of Chamblee 

Julia Billings          GDOT – Planning 
Tim Jacks          GDOT – Utilities 
Katelyn DiGioia          GDOT – OTO 
Ryan Perry          GDOT – OES 
Wendy Dyson   Atkins 
Kaitlin Potnick  Atkins 
Kathy McCabe  Atkins 
Nikki Reutlinger  Atkins 
Helen Keller  Atkins

 
Minutes By: Helen Keller 
 
The following items were discussed at the meeting: 

 Xavier James, the GDOT Project Manager, welcomed the attendees and started the 
meeting with introductions and an overview of the project. 

 Mr. James then turned the meeting over to Nikki Reutlinger with Atkins, the consultant 
project manager. 

 Ms. Reutlinger went through a brief history of the project and began the review of the 
draft concept report. 

 General Comments on the Draft Concept Report: 
o Atkins to add north arrow to the project location map 
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o The age of the crash data was brought up and it was suggested that more 
current crash data be used in the Project Justification Statement.  GDOT Traffic 
Ops will look into this and provide Atkins with updated data as necessary. 

o As this project is Phase II of a larger project it was suggested that a paragraph 
be added to the Project Justification Statement (PJS) providing background 
information, including Phase I (Buford Hwy from Lenox Rd to Afton Ln). 

o A comment was made regarding the percentages quoted in the PJS about 
reduction of pedestrian crashes, suggesting it might be better to revise the 
wording.  The PJS was provided by GDOT Traffic Ops.  They will look into the 
matter and provide an updated statement if necessary. 

o It was noted that there were 5 TE studies done for the pedestrian hybrid 
beacons.  The first location ended up being incorporated into Phase I during 
construction.  Of the four remaining locations 3 met warrants and are included 
in the concept layout.  The one location that did not meet warrants is near the 
intersection of Buford Hwy with Drew Valley Rd.  Ms. Reutlinger noted that the 
TE studies still need to be approved by GDOT. 

o A comment was made regarding the use of Type 7 curb face on the median.  
Would it be better to use Type 2 header curb to keep vehicles from popping up 
on the median, potentially striking pedestrians?  Ms. Dyson informed the team 
that in early meetings for Phase I of this project Type 7 curb face was agreed 
upon to allow for emergency vehicle access across the medians, as concerns 
had been voiced about that issue.  Given that information the team agreed to 
keep the typical section as is, using Type 7 curb face for the median. 

o Suggestion to change the value shown for the standard median width from 4’ 
minimum to what the typical width is.  Atkins will make this change. 

o Ms. Reutlinger brought up discussion about lighting on the project.  In addition 
to the pedestrian lighting GDOT had requested that the upgrade of existing 
street lighting to LED lights be investigated for inclusion within the project.  
Based on conversations had and information received, Atkins believes that all 
existing street lighting is on existing Georgia Power poles.  Based on previous 
experiences, Georgia Power would need to approve of any changes affecting 
their poles and so it was thought that Georgia Power may want to look at this 
design rather than having a consultant.  Mr. Meehan relayed that he had heard 
that Georgia Power is planning to upgrade all cobras (at least within the City of 
Brookhaven) from HPS to LED over the next 12 – 18 months.  Given all of this 
information the concept team decided that Atkins should move forward with just 
the pedestrian lighting. 

o Suggestion to add the locations where design exceptions are needed for sub-
standard vertical curve K values and Stopping Sight Distance.  Atkins will add 
this information. 

o Richard Meehan from the City of Brookhaven requested to add Google Fiber 
to the list of utilities.  Atkins will add this information. 

o Need to make sure that utilities are covered by any easements taken for the 
project.  Atkins will include Utility easements as part of the anticipated 
easements. 
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o It was noted that this project was covered by the CE for Phase I, so only a Re-
evaluation will required for Phase II. 

o Discussion concerning safety issues during construction was brought up, 
specifically with regards to the median: vehicles making u-turns and pedestrian 
safety.  Notes will be added to the staging plans. 

o Atkins to add concept team meeting date. 
o Atkins to update the project cost estimate summary with final PE costs, the 

right-of-way estimate, and an updated utility cost estimate. 
 Mr. James guided the concept team through the CRAFT (Comprehensive Risk 

Assessment for Transportation) Tool.   
 

Action Items: 
 GDOT Planning to get TIP number to be included in the air study 
 GDOT Utilities to provide updated cost estimate 
 GDOT OTO to provide updated collision data & project justification data 
 GDOT to check on status of TE Reports 
 Atkins to revise Concept Report and appropriate attachments as per comments above 
 

Attachments:  Concept Team Meeting Sign-in sheet 




